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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7200000.00 7589000.00  7785500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1000000.00 670000.00  2510000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 8174500.00 12477000.00  10000000.00CLEARING & GRUBBING

0004 0008000000-E 200  10 ACR 7588.84 75888.40 5000.00 50000.00 7500.00  75000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  7,298,000 CY  4.10 29921800.00 5.00 36490000.00 4.52  32986960.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 137323.23 75000.00  150000.00TYPE I STANDARD APPR **********
(101+31.22 -I-73- LT)

0007 0028000000-N SP  Lump Sum 137323.23 72000.00  150000.00TYPE I STANDARD APPR **********
(101+31.22 -I-73- RT)

0008 0028000000-N SP  Lump Sum 137323.23 66000.00  100000.00TYPE I STANDARD APPR **********
(301+83 -L- RT)

0009 0028000000-N SP  Lump Sum 137323.23 66000.00  100000.00TYPE I STANDARD APPR **********
(301+86 -L- LT)

0010 0029000000-N SP  Lump Sum 109858.58 3500.00  75000.00TYPE III REINFORCED APPR **********
(11+37.00 -RPC-)

0011 0029000000-N SP  Lump Sum 109858.58 3500.00  50000.00TYPE III REINFORCED APPR **********
(24+32 -Y3-)

0012 0029000000-N SP  Lump Sum 126337.37 4500.00  125000.00TYPE III REINFORCED APPR **********
(88+35.81 -I-73- LT)

0013 0029000000-N SP  Lump Sum 126337.37 4500.00  125000.00TYPE III REINFORCED APPR **********
(88+35.81 -I-73- RT)

0014 0036000000-E 225  53,900 CY  5.65 304535.00 11.00 592900.00 6.66  358974.00UNDERCUT EXCAVATION

0015 0127000000-N 235  8 EA  5700.00 45600.00 450.00 3600.00 1300.00  10400.00EMBM'T SETTLEMENT GAUGE

0016 0134000000-E 240  10,169 CY  6.00 61014.00 6.00 61014.00 4.52  45963.88DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  5,850 LF  2.00 11700.00 5.00 29250.00 4.52  26442.00BERM DITCH CONSTRUCTION

0018 0156000000-E 250  24,830 SY  5.50 136565.00 5.00 124150.00 3.95  98078.50REMOVAL OF EXT ASPHALT PVMT

0019 0177000000-E 250  5,870 SY  1.00 5870.00 5.00 29350.00 4.50  26415.00BREAKING OF EXT ASPH PVMT

0020 0192000000-N 260  40 HR  350.00 14000.00 150.00 6000.00 300.00  12000.00PROOF ROLLING

0021 0195000000-E 265  38,000 CY  41.50 1577000.00 3.25 123500.00 15.00  570000.00SELECT GRANULAR MATERIAL

0022 0196000000-E 270  140,700 SY  2.85 400995.00 1.95 274365.00 2.02  284214.00GEOTEXTILE SOIL STABILIZATION

0023 0199000000-E SP   1,250 SF  65.00 81250.00 46.00 57500.00 35.00  43750.00TEMPORARY SHORING

0024 0225000000-E SP   115,000 SY  22.50 2587500.00 16.00 1840000.00 5.50  632500.00REINFORCED SOIL SLOPES

0025 0318000000-E 300  5,840 TON 27.00 157680.00 40.00 233600.00 32.00  186880.00FND CONDIT MATL MINOR STRS

0026 0320000000-E 300  18,360 SY  1.15 21114.00 1.50 27540.00 3.07  56365.20FND CONDIT GEOTEXTILE

0027 0335200000-E 305  2,268 LF  53.00 120204.00 68.00 154224.00 30.93  70149.2415" DRAINAGE PIPE

0028 0335300000-E 305  1,532 LF  64.00 98048.00 106.00 162392.00 31.52  48288.6418" DRAINAGE PIPE

0029 0335400000-E 305  720 LF  80.00 57600.00 91.00 65520.00 41.48  29865.6024" DRAINAGE PIPE

0030 0335500000-E 305  360 LF  103.00 37080.00 101.00 36360.00 58.95  21222.0030" DRAINAGE PIPE

0031 0335600000-E 305  40 LF  142.00 5680.00 125.00 5000.00 76.53  3061.2036" DRAINAGE PIPE

0032 0335800000-E 305  100 LF  175.00 17500.00 390.00 39000.00 106.06  10606.0048" DRAINAGE PIPE

0033 0335850000-E 305  49 EA  212.00 10388.00 300.00 14700.00 334.36  16383.64**" DRAINAGE PIPE ELBOW
(15")
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0034 0335850000-E 305  26 EA  312.00 8112.00 195.00 5070.00 422.01  10972.26**" DRAINAGE PIPE ELBOW
(18")

0035 0335850000-E 305  12 EA  451.00 5412.00 300.00 3600.00 807.61  9691.32**" DRAINAGE PIPE ELBOW
(24")

0036 0335850000-E 305  6 EA  1020.00 6120.00 400.00 2400.00 1452.35  8714.10**" DRAINAGE PIPE ELBOW
(30")

0037 0350000000-E SP   1,284 LF  231.00 296604.00 200.00 256800.00 176.62  226780.08***" RC PIPE CULV, CONTR DESIGN
(30")

0038 0350000000-E SP   448 LF  466.00 208768.00 325.00 145600.00 358.48  160599.04***" RC PIPE CULV, CONTR DESIGN
(42")

0039 0350000000-E SP   316 LF  407.00 128612.00 425.00 134300.00 311.73  98506.68***" RC PIPE CULV, CONTR DESIGN
(48")

0040 0350000000-E SP   300 LF  521.00 156300.00 485.00 145500.00 412.87  123861.00***" RC PIPE CULV, CONTR DESIGN
(54")

0041 0350000000-E SP   232 LF  850.00 197200.00 620.00 143840.00 672.81  156091.92***" RC PIPE CULV, CONTR DESIGN
(60")

0042 0350000000-E SP   1,192 LF  973.00 1159816.00 800.00 953600.00 861.05  1026371.60***" RC PIPE CULV, CONTR DESIGN
(72")

0043 0354000000-E 310  240 LF  73.00 17520.00 75.00 18000.00 60.95  14628.00***" RC PIPE CULV *****
(18", V)

0044 0354000000-E 310  172 LF  100.00 17200.00 120.00 20640.00 78.69  13534.68***" RC PIPE CULV *****
(24", V)

0045 0354000000-E 310  316 LF  280.00 88480.00 365.00 115340.00 226.12  71453.92***" RC PIPE CULV *****
(48", V)

0046 0354000000-E 310  996 LF  423.00 421308.00 360.00 358560.00 381.85  380322.60***" RC PIPE CULV *****
(60", V)

0047 0366000000-E 310  3,816 LF  49.00 186984.00 70.00 267120.00 40.23  153517.6815" RC PIPE CULV III

0048 0372000000-E 310  1,176 LF  63.00 74088.00 110.00 129360.00 57.80  67972.8018" RC PIPE CULV III

0049 0378000000-E 310  2,696 LF  104.00 280384.00 160.00 431360.00 60.63  163458.4824" RC PIPE CULV III

0050 0384000000-E 310  1,424 LF  137.00 195088.00 280.00 398720.00 78.37  111598.8830" RC PIPE CULV III

0051 0390000000-E 310  288 LF  175.00 50400.00 315.00 90720.00 102.07  29396.1636" RC PIPE CULV III

0052 0396000000-E 310  460 LF  219.00 100740.00 335.00 154100.00 128.03  58893.8042" RC PIPE CULV III

0053 0414000000-E 310  468 LF  329.00 153972.00 285.00 133380.00 269.70  126219.6060" RC PIPE CULV III

0054 0420000000-E 310  56 LF  416.00 23296.00 365.00 20440.00 441.55  24726.8066" RC PIPE CULV III

0055 0448000000-E 310  760 LF  255.00 193800.00 300.00 228000.00 185.44  140934.40***" RCP CULV CLASS IV
(48")

0056 0448000000-E 310  12 LF  530.00 6360.00 400.00 4800.00 667.22  8006.64***" RCP CULV CLASS IV
(54")

0057 0448000000-E 310  1,156 LF  392.00 453152.00 435.00 502860.00 377.68  436598.08***" RCP CULV CLASS IV
(60")

0058 0448000000-E 310  92 LF  492.00 45264.00 595.00 54740.00 729.32  67097.44***" RCP CULV CLASS IV
(66")

0059 0448000000-E 310  168 LF  662.00 111216.00 450.00 75600.00 710.19  119311.92***" RCP CULV CLASS IV
(78")

0060 0448200000-E 310  13,584 LF  55.00 747120.00 70.00 950880.00 42.50  577320.0015" RCP CULV CLASS IV

0061 0448300000-E 310  7,440 LF  69.00 513360.00 85.00 632400.00 48.76  362774.4018" RCP CULV CLASS IV

0062 0448400000-E 310  6,168 LF  90.00 555120.00 95.00 585960.00 67.89  418745.5224" RCP CULV CLASS IV
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0063 0448500000-E 310  3,552 LF  112.00 397824.00 155.00 550560.00 88.49  314316.4830" RCP CULV CLASS IV

0064 0448600000-E 310  768 LF  162.00 124416.00 165.00 126720.00 123.23  94640.6436" RCP CULV CLASS IV

0065 0448700000-E 310  304 LF  196.00 59584.00 215.00 65360.00 160.37  48752.4842" RCP CULV CLASS IV

0066 0995000000-E 340  934 LF  27.00 25218.00 33.00 30822.00 16.00  14944.00PIPE REMOVAL

0067 0996000000-N 350  10 EA  3000.00 30000.00 800.00 8000.00 432.00  4320.00PIPE CLEAN OUT

0068 0999000000-E 462  1,560 SY  68.00 106080.00 90.00 140400.00 90.00  140400.004" SLOPE PROTECTION

0069 1011000000-N 500 Lump Sum 2000000.00 2235000.00  1500000.00FINE GRADING

0070 1044000000-E 501  280,090 SY  2.90 812261.00 2.67 747840.30 2.62  733835.80LIME TRTD SOIL (SLURRY)

0071 1066000000-E 501  2,510 TON 242.50 608675.00 222.00 557220.00 194.00  486940.00LIME FOR LIME TREATED SOIL

0072 1077000000-E SP   1,440 TON 28.50 41040.00 40.00 57600.00 25.00  36000.00#57 STONE

0073 1099500000-E 505  54,250 CY  6.00 325500.00 10.00 542500.00 6.06  328755.00SHALLOW UNDERCUT

0074 1099700000-E 505  129,500 TON 23.00 2978500.00 28.00 3626000.00 28.50  3690750.00CLASS IV SUBGRD STABILIZATION

0075 1111000000-E SP   1,000 TON 24.00 24000.00 32.00 32000.00 45.00  45000.00CLASS IV AGGREGATE STABILIZATION

0076 1115000000-E SP   127,249 SY  2.70 343572.30 2.00 254498.00 2.80  356297.20GEOTEXTILE FOR PVMT STABILIZ

0077 1121000000-E 520  11,045 TON 25.00 276125.00 31.00 342395.00 35.50  392097.50AGGREGATE BASE COURSE

0078 1176000000-E 542  280,090 SY  2.70 756243.00 2.50 700225.00 2.57  719831.30SOIL CEMENT BASE

0079 1187000000-E 542  5,839 TON 201.50 1176558.50 185.00 1080215.00 178.00  1039342.00PC FOR SOIL CEMENT BASE

0080 1209000000-E 543  84,040 GAL 3.24 272289.60 3.40 285736.00 2.60  218504.00ASPHALT CURING SEAL

0081 1220000000-E 545  400 TON 32.02 12808.00 35.00 14000.00 58.00  23200.00INCIDENTAL STONE BASE

0082 1231000000-E 560  16,910 CY  4.84 81844.40 3.00 50730.00 7.73  130714.30SHOULDER BORROW

0083 1245000000-E SP  3.4 SMI 25000.00 85000.00 5000.00 17000.00 2850.00  9690.00SHOULDER RECONSTRUCTION

0084 1260000000-E SP   30 TON 28.00 840.00 65.00 1950.00 50.00  1500.00AGGREGATE SHOULDER BORROW

0085 1275000000-E 600  8,261 GAL 4.29 35439.69 4.05 33457.05 5.50  45435.50PRIME COAT

0086 1297000000-E 607  79,270 SY  2.23 176772.10 0.80 63416.00 3.00  237810.00MILL ASP PVMT *****" DTH
(1-1/2")

0087 1330000000-E 607  200 SY  34.53 6906.00 19.50 3900.00 29.70  5940.00INCIDENTAL MILLING

0088 1491000000-E 610  115,130 TON 45.00 5180850.00 42.00 4835460.00 54.15  6234289.50ASP CONC BASE CRS B25.0C

0089 1503000000-E 610  95,700 TON 45.00 4306500.00 42.00 4019400.00 54.65  5230005.00ASP CONC INTR CRS I19.0C

0090 1519000000-E 610  5,660 TON 53.00 299980.00 50.00 283000.00 52.20  295452.00ASP CONC SURF CRS S9.5B

0091 1523000000-E 610  86,135 TON 50.00 4306750.00 47.00 4048345.00 49.85  4293829.75ASP CONC SURF CRS S9.5C

0092 1575000000-E 620  15,330 TON 560.00 8584800.00 525.00 8048250.00 583.00  8937390.00ASP FOR PLANT MIX

0093 1577000000-E 620  705 TON 703.00 495615.00 650.00 458250.00 836.00  589380.00POLYM MOD ASP BNDR FOR PLT MIX

0094 1662000000-E 650  10,870 TON 83.00 902210.00 78.00 847860.00 71.70  779379.00OG ASP FRICT FC-1 MOD

0095 1693000000-E 654  12 TON 136.00 1632.00 185.00 2220.00 400.00  4800.00ASPH PLT MIX PVMT REPAIR

0096 1840000000-E 665  111,640 LF  0.18 20095.20 0.19 21211.60 0.10  11164.00MILLED RUMBLE STRIPS

0097 2000000000-N 806  210 EA  295.00 61950.00 150.00 31500.00 30.00  6300.00RIGHT-OF-WAY MARKERS

0098 2022000000-E 815  12,735 CY  16.00 203760.00 25.00 318375.00 8.08  102898.80SUBDRAIN EXCAVATION

0099 2026000000-E 815  29,200 SY  4.71 137532.00 6.50 189800.00 2.99  87308.00GEOTEXTILE FOR SUBSURF DRNS

0100 2033000000-E 815  1,462 CY  50.94 74474.28 45.00 65790.00 54.30  79386.60SUBDRAIN FINE AGGREGATE

0101 2036000000-E 815  4,906 CY  58.73 288129.38 55.00 269830.00 56.45  276943.70SUBDRAIN COARSE AGGREGATE
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0102 2044000000-E 815  39,900 LF  8.55 341145.00 10.00 399000.00 5.99  239001.006" PERF SUBDRN PIPE

0103 2070000000-N 815  77 EA  216.90 16701.30 300.00 23100.00 262.45  20208.65SUBDRN PIPE OUTLET

0104 2077000000-E 815  462 LF  32.04 14802.48 20.00 9240.00 26.92  12437.046" OUTLET PIPE

0105 2099000000-E 816  25,950 LF  9.00 233550.00 9.05 234847.50 8.25  214087.50SHOULDER DRAIN

0106 2110000000-E 816  25,950 LF  1.35 35032.50 1.40 36330.00 1.25  32437.504" SHOULDER DRAIN PIPE

0107 2121000000-E 816  1,900 LF  19.00 36100.00 20.00 38000.00 17.50  33250.004" OUTLET PIPE FOR SHDR DRN

0108 2132000000-N 816  8 EA  313.00 2504.00 315.00 2520.00 285.00  2280.00CONC PAD SHLDR DRN OUTLET

0109 2143000000-E 818  20 TON 88.00 1760.00 50.00 1000.00 10.00  200.00BLOTTING SAND

0110 2190000000-N 828  2 EA  1500.00 3000.00 3000.00 6000.00 600.00  1200.00TEMP STL PLT COVER FOR MDS

0111 2209000000-E 838  35 CY  3600.00 126000.00 1500.00 52500.00 1123.99  39339.65ENDWALLS

0112 2220000000-E 838  115 CY  1480.00 170200.00 2000.00 230000.00 1663.99  191358.85REINFORCED ENDWALLS

0113 2253000000-E 840  7 CY  1276.00 8932.00 1300.00 9100.00 988.58  6920.06PIPE COLLARS

0114 2275000000-E SP   125 CY  252.00 31500.00 300.00 37500.00 327.91  40988.75FLOWABLE FILL

0115 2286000000-N 840  369 EA  3200.00 1180800.00 2600.00 959400.00 2590.37  955846.53MASNRY DRAINAGE STRUCT

0116 2297000000-E 840  79 CY  3600.00 284400.00 2500.00 197500.00 2937.05  232026.95MASNRY DRAINAGE STRUCT

0117 2308000000-E 840  140 LF  163.00 22820.00 275.00 38500.00 340.69  47696.60MASNRY DRAINAGE STRUCT

0118 2352000000-N 840  1 EA  385.00 385.00 700.00 700.00 515.05  515.05FRAME W/GRATE 840.***** STD
(840.20)

0119 2354000000-N 840  3 EA  388.93 1166.79 800.00 2400.00 627.15  1881.45FRAME W/GRATE 840.22 STD

0120 2364200000-N 840  151 EA  388.93 58728.43 700.00 105700.00 757.47  114377.97FRAME W/2GRTS 840.20 STD

0121 2365000000-N 840  191 EA  388.93 74285.63 800.00 152800.00 883.41  168731.31FRAME W/2GRTS 840.22 STD

0122 2374000000-N 840  2 EA  434.05 868.10 900.00 1800.00 729.05  1458.10FRAME-GRT-HD 840.03 **
(E)

0123 2374000000-N 840  2 EA  434.05 868.10 900.00 1800.00 852.23  1704.46FRAME-GRT-HD 840.03 **
(F)

0124 2374000000-N 840  2 EA  434.05 868.10 900.00 1800.00 852.23  1704.46FRAME-GRT-HD 840.03 **
(G)

0125 2396000000-N 840  15 EA  388.93 5833.95 600.00 9000.00 501.49  7522.35FRAME W/COVER STD 840.54

0126 2407000000-N 840  5 EA  388.93 1944.65 1800.00 9000.00 2373.40  11867.00STL FRAM W/ 2 GTR, STD 840.37

0127 2473000000-N SP   720 EA  873.56 628963.20 500.00 360000.00 1208.62  870206.40GENERIC DRAINAGE ITEM (EA)
HORIZONTAL SLOPE DRAIN

0128 2489000000-E SP   5,970 SY  36.80 219696.00 29.17 174144.90 38.00  226860.00GENERIC DRAINAGE ITEM (SY)
4" CELLULAR CONFINEMENT SYSTEM

0129 2489000000-E SP   72,650 SY  27.52 1999328.00 29.74 2160611.00 45.00  3269250.00GENERIC DRAINAGE ITEM (SY)
6" CELLULAR CONFINEMENT SYSTEM

0130 2549000000-E 846  2,350 LF  25.29 59431.50 29.00 68150.00 21.00  49350.002'-6" CONC CURB & GUTTER

0131 2556000000-E 846  17,915 LF  21.78 390188.70 26.00 465790.00 25.00  447875.00SHOULDER BERM GUTTER

0132 2577000000-E 846  4,435 LF  35.59 157841.65 39.00 172965.00 25.00  110875.00CONC EXPRESSWAY GUTTER

0133 2619000000-E 850  320 SY  40.37 12918.40 41.00 13120.00 320.00  102400.004" CONCRETE PAVED DITCH

0134 2655000000-E 852  260 SY  69.06 17955.60 69.00 17940.00 108.00  28080.005" MONO CONC ISLDS (KEY IN)

0135 2724000000-E 857  3,720 LF  76.29 283798.80 75.00 279000.00 90.89  338110.80PC REINF BARRIER SNGL FC

0136 2938000000-N 859  1 EA  6407.30 6407.30 2700.00 2700.00 1916.26  1916.26CONVERT DI TO JB W/MH
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0137 2995000000-N SP   1 EA  6407.30 6407.30 2000.00 2000.00 1126.14  1126.14GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TRAFFIC BEAR- ING DI TO TRAFFIC
BEARING JB  W/LID

0138 3001000000-N SP   4 EA  7334.60 29338.40 6925.00 27700.00 6800.00  27200.00IMPACT ATTEN TYPE TL-3

0139 3030000000-E 862  67,950 LF  16.45 1117777.50 16.00 1087200.00 15.00  1019250.00STL BEAM GUARDRAIL

0140 3045000000-E 862  150 LF  18.34 2751.00 18.00 2700.00 17.00  2550.00SBGR SHOP CURVED

0141 3150000000-N 862  20 EA  37.75 755.00 36.00 720.00 35.00  700.00ADDIT GUARDRAIL POSTS

0142 3210000000-N 862  51 EA  647.17 33005.67 611.00 31161.00 550.00  28050.00GR END TYPE CAT-1

0143 3215000000-N SP   7 EA  1779.72 12458.04 1680.00 11760.00 1550.00  10850.00GR ANCHOR TYPE III

0144 3287000000-N SP   74 EA  2912.27 215507.98 2750.00 203500.00 2700.00  199800.00GR END TYPE TL-3

0145 3288000000-N SP   7 EA  2804.40 19630.80 2650.00 18550.00 2600.00  18200.00GR END TYPE TL-2

0146 3317000000-N SP   28 EA  1725.79 48322.12 1630.00 45640.00 1500.00  42000.00GR ANCHOR TYPE B-77

0147 3319000000-N SP   6 EA  1725.79 10354.74 1630.00 9780.00 1500.00  9000.00GR ANCHOR TYPE B-83

0148 3360000000-E 863  27,140 LF  0.54 14655.60 0.55 14927.00 0.50  13570.00REMOVE EXISTING GUARDRAIL

0149 3389150000-N SP   1 EA  2265.09 2265.09 2200.00 2200.00 2100.00  2100.00TEMP GDRL END UNITS *****
(TL-3)

0150 3389400000-E 865  33,560 LF  7.55 253378.00 7.15 239954.00 6.25  209750.00DBL FACED CABLE GUIDERAIL

0151 3389500000-N 865  30 EA  80.90 2427.00 77.00 2310.00 75.00  2250.00ADDITIONAL GUIDERAIL POSTS

0152 3389600000-N 865  45 EA  1671.86 75233.70 1600.00 72000.00 1500.00  67500.00CBL GUIDERAIL ANCH UNIT

0153 3503000000-E 866  68,030 LF  3.25 221097.50 3.50 238105.00 3.40  231302.00WOVEN WIRE FENCE 47" FAB

0154 3509000000-E 866  4,370 EA  16.26 71056.20 19.00 83030.00 18.00  78660.004" TIMBER POSTS 7'-6"LONG

0155 3515000000-E 866  850 EA  26.02 22117.00 31.00 26350.00 30.00  25500.005" TIMBER POSTS 8'-0"LONG

0156 3557000000-E 866  200 LF  4.34 868.00 1.03 206.00 1.00  200.00ADDITIONAL BARBED WIRE

0157 3628000000-E 876  2,520 TON 42.00 105840.00 45.00 113400.00 39.80  100296.00RIP RAP, CLASS I

0158 3635000000-E 876  235 TON 44.00 10340.00 45.00 10575.00 40.80  9588.00RIP RAP, CLASS II

0159 3649000000-E 876  3,742 TON 41.00 153422.00 50.00 187100.00 39.80  148931.60RIP RAP, CLASS B

0160 3651000000-E SP   210 TON 400.00 84000.00 90.00 18900.00 25.80  5418.00BOULDERS

0161 3656000000-E 876  21,210 SY  3.49 74022.90 1.75 37117.50 2.77  58751.70GEOTEXTILE FOR DRAINGE

0162 4048000000-E 902  63 CY  142.39 8970.57 830.00 52290.00 131.34  8274.42REINF CONC FOUNDTN

0163 4054000000-E 902  5 CY  128.68 643.40 610.00 3050.00 118.70  593.50PLN CONC FOUNDTN

0164 4057000000-E SP   426 CY  1270.59 541271.34 1100.00 468600.00 1172.00  499272.00OVERHEAD FOOTING

0165 4060000000-E 903  52,242 LB  5.02 262254.84 4.50 235089.00 4.63  241880.46SUPPORT, BREAKAWAY STL BM

0166 4066000000-E 903  18,963 LB  9.23 175028.49 2.90 54992.70 8.51  161375.13SUPPORTS, SIMPLE STL BM

0167 4072000000-E 903  9,131 LF  7.53 68756.43 9.70 88570.70 6.95  63460.45SUPPORT, 3-LB STL U-CHAN

0168 4082100000-N 906 Lump Sum 51224.67 62000.00  47250.00SUPPORT, OVRHD SIGN STR STA ****
(114+00 -I-73-)

0169 4082100000-N 906 Lump Sum 65453.75 77000.00  60375.00SUPPORT, OVRHD SIGN STR STA ****
(130+50 -US-74-)

0170 4082100000-N 906 Lump Sum 40518.99 50000.00  37375.00SUPPORT, OVRHD SIGN STR STA ****
(141+50 -L- LT)

0171 4082100000-N 906 Lump Sum 39163.84 47000.00  36125.00SUPPORT, OVRHD SIGN STR STA ****
(167+50 -L- LT)
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0172 4082100000-N 906 Lump Sum 55290.13 64000.00  51000.00SUPPORT, OVRHD SIGN STR STA ****
(23+50 -L2- RT)

0173 4082100000-N 906 Lump Sum 49636.45 61000.00  45785.00SUPPORT, OVRHD SIGN STR STA ****
(24+50 -L2-)

0174 4082100000-N 906 Lump Sum 60168.66 72000.00  55500.00SUPPORT, OVRHD SIGN STR STA ****
(39+00 -L2 REV-)

0175 4082100000-N 906 Lump Sum 45397.53 54000.00  41875.00SUPPORT, OVRHD SIGN STR STA ****
(39+00 -US-74-)

0176 4082100000-N 906 Lump Sum 66266.84 80000.00  61125.00SUPPORT, OVRHD SIGN STR STA ****
(66+00 -US-74-)

0177 4082100000-N 906 Lump Sum 43093.77 55000.00  39750.00SUPPORT, OVRHD SIGN STR STA ****
(75+00 -I-73-)

0178 4082100000-N 906 Lump Sum 48107.82 57000.00  44375.00SUPPORT, OVRHD SIGN STR STA ****
(80+00 -I-73-)

0179 4082100000-N 906 Lump Sum 49056.44 59000.00  45250.00SUPPORT, OVRHD SIGN STR STA ****
(97+00 -I-73-)

0180 4082100000-N 906 Lump Sum 46075.11 55000.00  42500.00SUPPORT, OVRHD SIGN STR STA ****
(US-74, 1600' EAST OF HALF-MILESIGN)

0181 4082100000-N 906 Lump Sum 59220.07 70000.00  54625.00SUPPORT, OVRHD SIGN STR STA ****
(US-74, 320' WEST OF EXIT  SIGN)

0182 4096000000-N 904  63 EA  128.96 8124.48 132.00 8316.00 118.95  7493.85SIGN ERECTION, TYPE D

0183 4102000000-N 904  212 EA  65.88 13966.56 56.00 11872.00 60.77  12883.24SIGN ERECTION, TYPE E

0184 4108000000-N 904  67 EA  187.30 12549.10 77.00 5159.00 172.77  11575.59SIGN ERECTION, TYPE F

0185 4109000000-N 904  8 EA  1764.41 14115.28 2100.00 16800.00 1627.50  13020.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0186 4109000000-N 904  4 EA  533.93 2135.72 330.00 1320.00 492.50  1970.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0187 4110000000-N 904  93 EA  1035.55 96306.15 560.00 52080.00 955.20  88833.60SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0188 4110000000-N 904  48 EA  339.38 16290.24 265.00 12720.00 313.05  15026.40SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0189 4114000000-N 904  12 EA  56.92 683.04 15.00 180.00 52.50  630.00SIGN ERECTION, MILEMARKERS

0190 4138000000-N 907  20 EA  5.42 108.40 1100.00 22000.00 5.00  100.00DISPOSE SUPPORT, STL BM

0191 4149000000-N 907  6 EA  6287.90 37727.40 5100.00 30600.00 5800.00  34800.00DISPOSE SIGN SYST OVRHD

0192 4152000000-N 907  40 EA  433.65 17346.00 1100.00 44000.00 400.00  16000.00DISPOSE SIGN SYST STL BM

0193 4155000000-N 907  141 EA  4.34 611.94 1.05 148.05 4.00  564.00DISPOSE SIGN SYST U-CHAN

0194 4158000000-N 907  15 EA  4.34 65.10 1.05 15.75 4.00  60.00DISPOSE SIGN SYST WOOD

0195 4234000000-N 907  9 EA  27.10 243.90 715.00 6435.00 25.00  225.00DISPOSE SIGN, A OR B (OVRHD)

0196 4236000000-N 907  14 EA  16.26 227.64 435.00 6090.00 15.00  210.00DISPOSE SIGN, A & B (GRD MTD)

0197 4263000000-N 907  1 EA  1429.96 1429.96 715.00 715.00 1319.00  1319.00DISPOSE WALKWAY

0198 4400000000-E 1110  1,205 SF  10.00 12050.00 7.90 9519.50 6.50  7832.50WORK ZONE SIGNS (STAT)

0199 4402000000-E SP   504 SF  12.00 6048.00 9.05 4561.20 9.50  4788.00HIGH VISIBILITY STAT SIGNS

0200 4405000000-E 1110  620 SF  64.00 39680.00 8.85 5487.00 6.00  3720.00WORK ZONE SIGNS (PORT)

0201 4407000000-E SP   529 SF  66.00 34914.00 9.75 5157.75 9.00  4761.00HIGH VISIBILITY PORT SIGNS

0202 4410000000-E 1110  213 SF  47.33 10081.29 6.85 1459.05 8.00  1704.00WORK ZONE SIGNS (BARR)
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0203 4415000000-N 1115  8 EA  5282.76 42262.08 2100.00 16800.00 125.00  1000.00FLASHING ARROW BOARD

0204 4420000000-N 1120  7 EA  20028.06 140196.42 9950.00 69650.00 560.00  3920.00PORTABLE CHANGE MSG SIGN

0205 4422000000-N 1120  4 DAY 600.00 2400.00 67.00 268.00 80.00  320.00PORT CHANGE MSG SIGN (SHORT TERM)

0206 4430000000-N 1130  212 EA  91.00 19292.00 40.00 8480.00 15.90  3370.80DRUMS

0207 4432000000-N SP   599 EA  120.00 71880.00 56.00 33544.00 53.38  31974.62HIGH VISIBILITY DRUMS

0208 4435000000-N 1135  212 EA  35.32 7487.84 16.00 3392.00 15.90  3370.80CONES

0209 4445000000-E 1145  320 LF  48.76 15603.20 24.00 7680.00 24.00  7680.00BARRICADES (TYPE III)

0210 4455000000-N 1150  38 DAY 442.28 16806.64 300.00 11400.00 1175.00  44650.00FLAGGER

0211 4465000000-N 1160  5 EA  9951.95 49759.75 9400.00 47000.00 9250.00  46250.00TEMPORARY CRASH CUSHIONS

0212 4470000000-N 1160  3 EA  2958.69 8876.07 2800.00 8400.00 2750.00  8250.00REM & RES CRASH CUSHION

0213 4480000000-N 1165  5 EA  3486.97 17434.85 23000.00 115000.00 3800.00  19000.00TMA

0214 4485000000-E 1170  5,345 LF  38.00 203110.00 36.00 192420.00 35.20  188144.00PORT CONC BARRIER

0215 4500000000-E 1170  690 LF  7.50 5175.00 7.10 4899.00 6.95  4795.50REM & RES PORT CONC BARRIER

0216 4516000000-N 1180  212 EA  45.00 9540.00 28.00 5936.00 15.88  3366.56SKINNY DRUM

0217 4650000000-N 1251  291 EA  5.33 1551.03 5.10 1484.10 15.00  4365.00TEMP RAISED PVMT MRKS

0218 4685000000-E 1205  42,782 LF  0.77 32942.14 0.75 32086.50 0.68  29091.76THERMO PVT MKG LINES 4"90

0219 4688000000-E 1205  277,291 LF  1.01 280063.91 0.99 274518.09 0.92  255107.72THERMO PVT MKG LINES,6"90 MILS

0220 4700000000-E 1205  19,445 LF  1.60 31112.00 1.55 30139.75 1.60  31112.0012"WIDE THERMO 90 MILS

0221 4720000000-E 1205  20 EA  106.67 2133.40 102.00 2040.00 135.00  2700.00THERMO PVT MKG CHARACTER 90

0222 4725000000-E 1205  67 EA  256.01 17152.67 244.00 16348.00 165.00  11055.00THERMO PVT SYMBOL 90MILS

0223 4770000000-E 1205  843 LF  2.67 2250.81 2.55 2149.65 5.50  4636.504" COLD APPL PLSTIC LINES TYPE **
(II)

0224 4770000000-E 1205  1,032 LF  2.67 2755.44 2.55 2631.60 3.25  3354.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0225 4775000000-E 1205  3,938 LF  3.20 12601.60 3.10 12207.80 8.00  31504.006" COLD APPL PLSTIC LINES TYPE **
(II)

0226 4775000000-E 1205  2,807 LF  3.20 8982.40 3.10 8701.70 4.50  12631.506" COLD APPL PLSTIC LINES TYPE **
(IV)

0227 4810000000-E 1205  108,697 LF  0.27 29348.19 0.25 27174.25 0.21  22826.37PAINT PVMT MARKINGS 4"

0228 4815000000-E 1205  211,932 LF  0.27 57221.64 0.25 52983.00 0.34  72056.88PAINT PVMT MARKINGS 6"

0229 4825000000-E 1205  17,510 LF  0.53 9280.30 0.51 8930.10 0.75  13132.50PAINT PVMT MARKINGS 12"

0230 4835000000-E 1205  438 LF  3.20 1401.60 3.05 1335.90 4.00  1752.00PAINT PVT MKG LINES 24"

0231 4840000000-N 1205  16 EA  42.67 682.72 41.00 656.00 55.00  880.00PAINT PVT MKG CHARACTER

0232 4845000000-N 1205  49 EA  42.67 2090.83 41.00 2009.00 75.00  3675.00PAINT PVT MKG SYMBOL

0233 4848000000-E SP   236,955 SF  0.53 125586.15 0.51 120847.05 0.50  118477.50WZ TRAF PATTERN MASKING

0234 4850000000-E 1205  3,000 LF  0.37 1110.00 0.36 1080.00 0.80  2400.00LINE REMOVAL 4" WIDE

0235 4855000000-E 1205  2,841 LF  0.37 1051.17 0.36 1022.76 1.20  3409.20LINE REMOVAL 6" WIDE

0236 4865000000-E 1205  590 LF  1.07 631.30 1.02 601.80 3.00  1770.00LINE REMOVAL 12" WIDE

0237 4870000000-E 1205  42 LF  5.33 223.86 5.10 214.20 5.00  210.00LINE REMOVAL 24" WIDE

0238 4875000000-N 1205  3 EA  53.33 159.99 51.00 153.00 55.00  165.00REMOVAL OF SYMBL & CHARAC



I-73/74 FROM US-74 BYPASS WEST OF ROCKINGHAM AT SR-1109 (ZION CHURCH RD) TO NORTH OF SR-1304 (HARRINGTON RD).

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN INC

BECKLEY,  WV

FLATIRON CONSTRUCTORS INC BOGGS-GEARIG JV, LLC

MORRISVILLE,  NC MONROE,  NC

OCT 25, 2019 11:50 AM RICHMOND 2:00 PM 8 /  23 001

34542.3.6,  34542.3.7 OCT 15 2019 C204368

TIP NO 7.197 MIR-3421A, R-3421B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0239 4891000000-E 1205  207 LF  12.80 2649.60 13.00 2691.00 12.00  2484.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0240 4900000000-N 1251  25 EA  5.33 133.25 5.10 127.50 50.00  1250.00PERM RAISED PVMT MARKERS

0241 4905000000-N 1253  3,175 EA  30.93 98202.75 30.00 95250.00 35.00  111125.00SNOWPLB PVMT MRKER

0242 4915000000-E 1264  18 EA  58.43 1051.74 51.00 918.00 75.60  1360.807' U-CHANNEL POSTS

0243 4955000000-N 1264  18 EA  100.93 1816.74 56.00 1008.00 62.82  1130.76OBJECT MARKERS (END OF RD)

0244 5325000000-E 1510  507 LF  351.44 178180.08 456.00 231192.00 330.00  167310.00**" WATER LINE
(36")

0245 5325600000-E 1510  1,586 LF  32.44 51449.84 17.87 28341.82 22.00  34892.006" WATER LINE

0246 5327000000-E 1510  10,749 LF  124.36 1336745.64 118.00 1268382.00 114.00  1225386.0020" WATER LINE

0247 5329000000-E 1510  49,485 LB  10.81 534932.85 12.00 593820.00 10.00  494850.00DI H2O PIPE FITTINGS

0248 5534000000-E 1515  1 EA  162204.23 162204.23 160000.00 160000.00 100000.00  100000.00**" VALVE
(36")

0249 5540000000-E 1515  6 EA  1243.57 7461.42 1970.00 11820.00 1300.00  7800.006" VALVE

0250 5559000000-E 1515  9 EA  59474.88 535273.92 53000.00 477000.00 37500.00  337500.0020" VALVE

0251 5589200000-E 1515  10 EA  4866.13 48661.30 6600.00 66000.00 4700.00  47000.002" AIR RELEASE VALVE

0252 5672000000-N 1515  4 EA  6488.17 25952.68 2200.00 8800.00 6200.00  24800.00RELOCATE FIRE HYDRANT

0253 5673000000-E 1515  46 LF  54.07 2487.22 86.00 3956.00 53.00  2438.00FIRE HYDRANT LEG

0254 5798000000-E 1530  475 LF  108.14 51366.50 25.00 11875.00 105.00  49875.00ABANDON **" UTILITY PIPE
(36")

0255 5812000000-E 1530  7,607 LF  37.85 287924.95 31.00 235817.00 25.00  190175.00ABANDON 20" UTILITY PIPE

0256 5815000000-N 1530  6 EA  432.55 2595.30 1200.00 7200.00 420.00  2520.00REMOVE WATER METER

0257 5835000000-E 1540  326 LF  529.87 172737.62 510.00 166260.00 495.00  161370.00**" ENCASEMENT PIPE
(54")

0258 5836200000-E 1540  340 LF  275.75 93755.00 330.00 112200.00 250.00  85000.0030" ENCASEMENT PIPE

0259 5836400000-E 1540  939 LF  248.71 233538.69 200.00 187800.00 240.00  225360.0036" ENCASEMENT PIPE

0260 5872500000-E 1550  719 LF  764.62 549761.78 1150.00 826850.00 695.00  499705.00BORE & JACK **"
(36")

0261 5872600000-E 1550  864 LF  270.34 233573.76 89.00 76896.00 75.00  64800.00DIRECT DRILL **"
(6")

0262 6000000000-E 1605  275,950 LF  2.58 711951.00 2.55 703672.50 2.71  747824.50TEMPORARY SILT FENCE

0263 6006000000-E 1610  5,190 TON 45.00 233550.00 35.00 181650.00 35.40  183726.00EROS CONTRL STONE CL A

0264 6009000000-E 1610  208,975 TON 16.00 3343600.00 0.01 2089.75 35.28  7372638.00EROS CONTRL STONE CL B

0265 6012000000-E 1610  106,375 TON 15.00 1595625.00 0.01 1063.75 31.70  3372087.50SEDIMENT CONTROL STONE

0266 6015000000-E 1615 875.5 ACR 563.41 493265.46 1335.00 1168792.50 995.00  871122.50TEMPORARY MULCHING

0267 6018000000-E 1620  31,700 LB  3.22 102074.00 7.20 228240.00 2.00  63400.00SEED FOR TEMP SEEDING

0268 6021000000-E 1620  160 TON 992.68 158828.80 1235.00 197600.00 800.00  128000.00FERT FOR TEMP SEEDING

0269 6024000000-E 1622  112,390 LF  14.00 1573460.00 15.00 1685850.00 5.88  660853.20TEMPORARY SLOPE DRAINS

0270 6029000000-E SP   400 LF  2.15 860.00 1.30 520.00 2.50  1000.00SAFETY FENCE

0271 6030000000-E 1630  366,100 CY  2.50 915250.00 0.01 3661.00 0.01  3661.00SILT EXCAVATION

0272 6036000000-E 1631  513,055 SY  1.34 687493.70 1.80 923499.00 1.85  949151.75MATTING FOR EROS CONTROL
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0273 6037000000-E SP   116,810 SY  4.83 564192.30 2.85 332908.50 3.50  408835.00COIR FIBER MAT

0274 6038000000-E SP   115,220 SY  5.90 679798.00 3.85 443597.00 3.50  403270.00PERM SOIL REINF MAT

0275 6042000000-E 1632  8,550 LF  4.84 41382.00 8.20 70110.00 2.02  17271.001/4" HARDWARE CLOTH

0276 6045000000-E SP   1,860 LF  58.46 108735.60 65.00 120900.00 45.00  83700.00**" TEMPORARY PIPE
(24")

0277 6045000000-E SP   45 LF  86.82 3906.90 125.00 5625.00 53.46  2405.70**" TEMPORARY PIPE
(36")

0278 6046000000-E 1636  125 LF  76.69 9586.25 70.00 8750.00 75.00  9375.00TEMP PIPE FOR STREAM CROSS

0279 6069000000-E 1638  7,917 CY  5.26 41643.42 10.00 79170.00 1.00  7917.00STILLING BASINS

0280 6070000000-N 1639  1 EA  781.55 781.55 750.00 750.00 107.00  107.00SPECIAL STILLING BASINS

0281 6071012000-E SP   28,680 LF  4.12 118161.60 12.50 358500.00 13.86  397504.80COIR FIBER WATTLE

0282 6071013000-E SP   55,282 LF  8.69 480400.58 15.50 856871.00 13.86  766208.52WATTLE BARRIER

0283 6071020000-E SP   32,495 LB  10.20 331449.00 6.00 194970.00 7.56  245662.20POLYACRYLAMIDE (PAM)

0284 6071030000-E 1640  129,490 LF  4.12 533498.80 9.20 1191308.00 4.99  646155.10COIR FIBER BAFFLE

0285 6071050000-E SP   61 EA  980.00 59780.00 700.00 42700.00 850.00  51850.00**" SKIMMER
(1-1/2")

0286 6071050000-E SP   26 EA  1200.00 31200.00 900.00 23400.00 1000.00  26000.00**" SKIMMER
(2")

0287 6071050000-E SP   17 EA  1300.00 22100.00 1100.00 18700.00 1200.00  20400.00**" SKIMMER
(2-1/2")

0288 6071050000-E SP   1 EA  1600.00 1600.00 1200.00 1200.00 2500.00  2500.00**" SKIMMER
(3")

0289 6084000000-E 1660  1,041 ACR 2307.31 2401909.71 2210.00 2300610.00 1950.00  2029950.00SEEDING AND MULCHING

0290 6087000000-E 1660  1,203 ACR 139.51 167830.53 105.00 126315.00 400.00  481200.00MOWING

0291 6090000000-E 1661  8,350 LB  10.73 89595.50 8.25 68887.50 15.00  125250.00SEED FOR REPAIR SEEDING

0292 6093000000-E 1661 51.5 TON 1287.80 66321.70 1650.00 84975.00 750.00  38625.00FERT FOR REPAIR SEEDING

0293 6096000000-E 1662  25,600 LB  3.33 85248.00 5.20 133120.00 5.00  128000.00SEED FOR SUPP SEEDING

0294 6108000000-E 1665 767.25 TON 778.05 596958.86 1450.00 1112512.50 750.00  575437.50FERTILIZER TOPDRESSING

0295 6111000000-E SP   1,506 LF  82.39 124079.34 125.00 188250.00 25.73  38749.38IMPERVIOUS DIKE

0296 6114500000-N 1667  20 MHR 75.12 1502.40 36.00 720.00 200.00  4000.00SPECIALIZED HAND MOWING

0297 6117000000-N SP   300 EA  160.98 48294.00 405.00 121500.00 100.00  30000.00RESPONSE FOR EROS CONTROL

0298 6117500000-N SP   25 EA  1404.61 35115.25 1500.00 37500.00 162.00  4050.00CONC WASHOUT STRUCTURE

0299 6120000000-E SP   2,800 CY  17.58 49224.00 14.00 39200.00 15.88  44464.00CULVERT DIVERSION CHANNEL

0300 6123000000-E 1670  24 ACR 965.85 23180.40 1310.00 31440.00 4000.00  96000.00REFORESTATION

0301 6126000000-E SP  1.25 ACR 2682.92 3353.65 8100.00 10125.00 5000.00  6250.00STREAMBANK REFORESTATION

0302 6135000000-E SP   24 ACR 5312.19 127492.56 6000.00 144000.00 9525.46  228611.04GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

CULVERT ITEMS

0303 8056000000-N 402 Lump Sum 15000.00 45000.00  50000.00REMV EXIST STR **********
(98+63.10 -I-73-)

0304 8126000000-N 414 Lump Sum 35000.00 200000.00  300000.00CULV EXCAV @ ************
(13+11.60 -LPC-)
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0305 8126000000-N 414 Lump Sum 75000.00 425000.00  200000.00CULV EXCAV @ ************
(263+33.60 -L-)

0306 8126000000-N 414 Lump Sum 30000.00 200000.00  150000.00CULV EXCAV @ ************
(32+75.27 -RPC-)

0307 8126000000-N 414 Lump Sum 50000.00 125000.00  150000.00CULV EXCAV @ ************
(42+81.80 -L2 REV-)

0308 8126000000-N 414 Lump Sum 130000.00 325000.00  150000.00CULV EXCAV @ ************
(8+68.70 -LPB-)

0309 8126000000-N 414 Lump Sum 45000.00 300000.00  350000.00CULV EXCAV @ ************
(98+63.10 -I-73-)

0310 8133000000-E 414  4,240 TON 49.44 209625.60 40.00 169600.00 48.00  203520.00FND CONDIT MAT, BOX CULV

0311 8196000000-E 420 10,579.7 CY  542.00 5734197.40 550.00 5818835.00 500.00  5289850.00CLASS A CONCRETE (CULV)

0312 8245000000-E 425  807,642 LB  1.15 928788.30 1.25 1009552.50 2.00  1615284.00REINF STEEL (CULVERT)

WALL ITEMS

0313 8801000000-E SP   3,815 SF  79.10 301766.50 44.00 167860.00 60.00  228900.00MSE RETAIN WALL NO **
(1, STA 88+35.81 -I73-)

0314 8801000000-E SP   2,620 SF  79.10 207242.00 47.00 123140.00 60.00  157200.00MSE RETAIN WALL NO **
(2, STA 88+35.81 -I73-)

0315 8801000000-E SP   3,275 SF  79.10 259052.50 43.00 140825.00 60.00  196500.00MSE RETAIN WALL NO **
(3)

0316 8801000000-E SP   2,200 SF  79.10 174020.00 45.98 101156.00 60.00  132000.00MSE RETAIN WALL NO **
(4)

0317 8801000000-E SP   3,360 SF  79.10 265776.00 47.00 157920.00 60.00  201600.00MSE RETAIN WALL NO **
(5)

0318 8801000000-E SP   2,450 SF  79.10 193795.00 44.00 107800.00 60.00  147000.00MSE RETAIN WALL NO **
(6)

0347 8801000000-E SP   3,615 SF  78.00 281970.00 47.00 169905.00 60.00  216900.00MSE RETAIN WALL NO **
(1, STA 140+97.00 -L-)

0348 8801000000-E SP   2,725 SF  78.00 212550.00 48.00 130800.00 60.00  163500.00MSE RETAIN WALL NO **
(2, STA 140+97.00 -L-)

STRUCTURE ITEMS

0319 8091000000-N 410 Lump Sum 4614.06 10000.00  50000.00FND EXCAV B** STA *******
(1, 101+31.22 -I-73- LT)

0320 8091000000-N 410 Lump Sum 4614.06 11000.00  50000.00FND EXCAV B** STA *******
(1, 101+31.22 -I-73- RT)

0321 8091000000-N 410 Lump Sum 8239.39 10000.00  50000.00FND EXCAV B** STA *******
(1, 24+31.67 -Y3-)

0322 8096000000-E 450  55 LF  197.75 10876.25 900.00 49500.00 285.00  15675.00PILE EXCAVATION IN SOIL

0323 8097000000-E 450  245 LF  274.65 67289.25 890.00 218050.00 285.00  69825.00PILE EXCAVATION NOT IN SOIL

0324 8112730000-N 450  8 EA  2307.03 18456.24 5000.00 40000.00 2500.00  20000.00PDA TESTING

0325 8147000000-E 420  57,965 SF  38.45 2228754.25 35.00 2028775.00 34.25  1985301.25REINF CONCRETE DECK SLAB

0326 8161000000-E 420  63,410 SF  0.77 48825.70 0.95 60239.50 0.51  32339.10GROOVING BRIDGE FLOORS

0327 8182000000-E 420 1,234.4 CY  741.55 915369.32 950.00 1172680.00 855.84  1056448.90CLASS A CONCRETE (BRIDGE)
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0328 8210000000-N 422 Lump Sum 76901.01 80000.00  100000.00BRG APPR SLAB ***********
(101+31.22 -I-73- LT)

0329 8210000000-N 422 Lump Sum 76901.01 80000.00  100000.00BRG APPR SLAB ***********
(101+31.22 -I-73- RT)

0330 8210000000-N 422 Lump Sum 49436.36 55000.00  100000.00BRG APPR SLAB ***********
(11+47.77 -RPC-)

0331 8210000000-N 422 Lump Sum 29661.82 35000.00  100000.00BRG APPR SLAB ***********
(24+31.67 -Y3-)

0332 8210000000-N 422 Lump Sum 63717.98 67000.00  100000.00BRG APPR SLAB ***********
(301+83.52 -L- LT)

0333 8210000000-N 422 Lump Sum 63717.98 67000.00  100000.00BRG APPR SLAB ***********
(301+83.52 -L- RT)

0334 8210000000-N 422 Lump Sum 63717.98 71000.00  100000.00BRG APPR SLAB ***********
(88+35.81 -I-73- LT)

0335 8210000000-N 422 Lump Sum 63717.98 70000.00  100000.00BRG APPR SLAB ***********
(88+35.81 -I-73- RT)

0336 8217000000-E 425  188,521 LB  1.10 207373.10 1.25 235651.25 1.35  254503.35REINF STEEL (BRIDGE)

0337 8238000000-E 425  8,500 LB  1.92 16320.00 2.00 17000.00 2.45  20825.00SPIRAL COL REINF STL BRG

0338 8277000000-E 430 6,678.92 LF  351.55 2347974.33 375.00 2504595.00 317.04  2117484.8072" MOD PRESTR CONC GIRDR

0339 8328200000-E 450  191 EA  439.43 83931.13 1200.00 229200.00 962.31  183801.21PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0340 8384000000-E 450  8,920 LF  54.93 489975.60 65.00 579800.00 53.53  477487.60HP14X73 PILES

0341 8391000000-N 450  130 EA  148.31 19280.30 250.00 32500.00 250.00  32500.00STEEL PILE POINTS

0342 8503000000-E 460 2,849.72 LF  131.83 375678.59 110.00 313469.20 44.00  125387.68CONCRETE BARRIER RAIL

0343 8531000000-E 462 3,781.7 SY  109.86 415457.56 125.00 472712.50 120.00  453804.004" SLOPE PROTECTION

0344 8657000000-N 430 Lump Sum 131830.30 110000.00  50000.00ELASTOMERIC BEARINGS

0345 8692000000-N SP  Lump Sum 21971.72 17000.00  25000.00FOAM JOINT SEALS

0346 8706000000-N SP  Lump Sum 329575.75 300000.00  250000.00EXPANSION JOINT SEALS

 

    TOTAL 146176682.77 TOTAL 151790769.07 TOTAL  155627836.87CONTRACT TOTAL

 

    SUB-TOTAL 128793720.45 SUB-TOTAL 133136203.12 SUB-TOTAL  137605199.98ROADWAY ITEMS

    SUB-TOTAL 7252611.30 SUB-TOTAL 8617987.50 SUB-TOTAL  8458654.00CULVERT ITEMS

    SUB-TOTAL 1896172.00 SUB-TOTAL 1099406.00 SUB-TOTAL  1443600.00WALL ITEMS

    SUB-TOTAL 8234179.02 SUB-TOTAL 8937172.45 SUB-TOTAL  8120382.89STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8150000.00 8600000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 3710000.00 2800000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 12843500.00 18490000.00  CLEARING & GRUBBING

0004 0008000000-E 200  10 ACR 10600.00 106000.00 100.00 1000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  7,298,000 CY  5.90 43058200.00 6.15 44882700.00  UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 54100.00 50000.00  TYPE I STANDARD APPR **********
(101+31.22 -I-73- LT)

0007 0028000000-N SP  Lump Sum 54100.00 50000.00  TYPE I STANDARD APPR **********
(101+31.22 -I-73- RT)

0008 0028000000-N SP  Lump Sum 70500.00 50000.00  TYPE I STANDARD APPR **********
(301+83 -L- RT)

0009 0028000000-N SP  Lump Sum 70500.00 50000.00  TYPE I STANDARD APPR **********
(301+86 -L- LT)

0010 0029000000-N SP  Lump Sum 45200.00 50000.00  TYPE III REINFORCED APPR **********
(11+37.00 -RPC-)

0011 0029000000-N SP  Lump Sum 40300.00 70000.00  TYPE III REINFORCED APPR **********
(24+32 -Y3-)

0012 0029000000-N SP  Lump Sum 63400.00 65000.00  TYPE III REINFORCED APPR **********
(88+35.81 -I-73- LT)

0013 0029000000-N SP  Lump Sum 63400.00 65000.00  TYPE III REINFORCED APPR **********
(88+35.81 -I-73- RT)

0014 0036000000-E 225  53,900 CY  5.45 293755.00 7.50 404250.00  UNDERCUT EXCAVATION

0015 0127000000-N 235  8 EA  2270.00 18160.00 1500.00 12000.00  EMBM'T SETTLEMENT GAUGE

0016 0134000000-E 240  10,169 CY  6.05 61522.45 6.00 61014.00  DRAINAGE DITCH EXCAVATION

0017 0141000000-E 240  5,850 LF  3.65 21352.50 5.00 29250.00  BERM DITCH CONSTRUCTION

0018 0156000000-E 250  24,830 SY  14.65 363759.50 5.00 124150.00  REMOVAL OF EXT ASPHALT PVMT

0019 0177000000-E 250  5,870 SY  1.75 10272.50 4.00 23480.00  BREAKING OF EXT ASPH PVMT

0020 0192000000-N 260  40 HR  346.00 13840.00 350.00 14000.00  PROOF ROLLING

0021 0195000000-E 265  38,000 CY  13.85 526300.00 36.00 1368000.00  SELECT GRANULAR MATERIAL

0022 0196000000-E 270  140,700 SY  2.70 379890.00 3.00 422100.00  GEOTEXTILE SOIL STABILIZATION

0023 0199000000-E SP   1,250 SF  61.00 76250.00 50.00 62500.00  TEMPORARY SHORING

0024 0225000000-E SP   115,000 SY  13.10 1506500.00 45.00 5175000.00  REINFORCED SOIL SLOPES

0025 0318000000-E 300  5,840 TON 36.20 211408.00 36.00 210240.00  FND CONDIT MATL MINOR STRS

0026 0320000000-E 300  18,360 SY  3.80 69768.00 2.00 36720.00  FND CONDIT GEOTEXTILE

0027 0335200000-E 305  2,268 LF  51.50 116802.00 58.00 131544.00  15" DRAINAGE PIPE

0028 0335300000-E 305  1,532 LF  60.00 91920.00 59.00 90388.00  18" DRAINAGE PIPE

0029 0335400000-E 305  720 LF  75.25 54180.00 70.00 50400.00  24" DRAINAGE PIPE

0030 0335500000-E 305  360 LF  94.50 34020.00 90.00 32400.00  30" DRAINAGE PIPE

0031 0335600000-E 305  40 LF  131.00 5240.00 100.00 4000.00  36" DRAINAGE PIPE

0032 0335800000-E 305  100 LF  170.00 17000.00 140.00 14000.00  48" DRAINAGE PIPE

0033 0335850000-E 305  49 EA  530.00 25970.00 320.00 15680.00  **" DRAINAGE PIPE ELBOW
(15")
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0034 0335850000-E 305  26 EA  433.00 11258.00 350.00 9100.00  **" DRAINAGE PIPE ELBOW
(18")

0035 0335850000-E 305  12 EA  520.00 6240.00 450.00 5400.00  **" DRAINAGE PIPE ELBOW
(24")

0036 0335850000-E 305  6 EA  348.00 2088.00 800.00 4800.00  **" DRAINAGE PIPE ELBOW
(30")

0037 0350000000-E SP   1,284 LF  206.00 264504.00 215.00 276060.00  ***" RC PIPE CULV, CONTR DESIGN
(30")

0038 0350000000-E SP   448 LF  399.00 178752.00 200.00 89600.00  ***" RC PIPE CULV, CONTR DESIGN
(42")

0039 0350000000-E SP   316 LF  343.00 108388.00 365.00 115340.00  ***" RC PIPE CULV, CONTR DESIGN
(48")

0040 0350000000-E SP   300 LF  463.00 138900.00 480.00 144000.00  ***" RC PIPE CULV, CONTR DESIGN
(54")

0041 0350000000-E SP   232 LF  750.00 174000.00 450.00 104400.00  ***" RC PIPE CULV, CONTR DESIGN
(60")

0042 0350000000-E SP   1,192 LF  780.00 929760.00 900.00 1072800.00  ***" RC PIPE CULV, CONTR DESIGN
(72")

0043 0354000000-E 310  240 LF  75.50 18120.00 85.00 20400.00  ***" RC PIPE CULV *****
(18", V)

0044 0354000000-E 310  172 LF  93.75 16125.00 110.00 18920.00  ***" RC PIPE CULV *****
(24", V)

0045 0354000000-E 310  316 LF  242.00 76472.00 250.00 79000.00  ***" RC PIPE CULV *****
(48", V)

0046 0354000000-E 310  996 LF  368.00 366528.00 400.00 398400.00  ***" RC PIPE CULV *****
(60", V)

0047 0366000000-E 310  3,816 LF  69.00 263304.00 55.00 209880.00  15" RC PIPE CULV III

0048 0372000000-E 310  1,176 LF  57.25 67326.00 60.00 70560.00  18" RC PIPE CULV III

0049 0378000000-E 310  2,696 LF  75.75 204222.00 70.00 188720.00  24" RC PIPE CULV III

0050 0384000000-E 310  1,424 LF  95.25 135636.00 85.00 121040.00  30" RC PIPE CULV III

0051 0390000000-E 310  288 LF  124.00 35712.00 110.00 31680.00  36" RC PIPE CULV III

0052 0396000000-E 310  460 LF  155.00 71300.00 160.00 73600.00  42" RC PIPE CULV III

0053 0414000000-E 310  468 LF  297.00 138996.00 290.00 135720.00  60" RC PIPE CULV III

0054 0420000000-E 310  56 LF  427.00 23912.00 400.00 22400.00  66" RC PIPE CULV III

0055 0448000000-E 310  760 LF  253.00 192280.00 200.00 152000.00  ***" RCP CULV CLASS IV
(48")

0056 0448000000-E 310  12 LF  453.00 5436.00 500.00 6000.00  ***" RCP CULV CLASS IV
(54")

0057 0448000000-E 310  1,156 LF  393.00 454308.00 300.00 346800.00  ***" RCP CULV CLASS IV
(60")

0058 0448000000-E 310  92 LF  489.00 44988.00 500.00 46000.00  ***" RCP CULV CLASS IV
(66")

0059 0448000000-E 310  168 LF  500.00 84000.00 650.00 109200.00  ***" RCP CULV CLASS IV
(78")

0060 0448200000-E 310  13,584 LF  48.75 662220.00 70.00 950880.00  15" RCP CULV CLASS IV

0061 0448300000-E 310  7,440 LF  59.75 444540.00 80.00 595200.00  18" RCP CULV CLASS IV

0062 0448400000-E 310  6,168 LF  75.00 462600.00 90.00 555120.00  24" RCP CULV CLASS IV
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0063 0448500000-E 310  3,552 LF  97.25 345432.00 100.00 355200.00  30" RCP CULV CLASS IV

0064 0448600000-E 310  768 LF  142.00 109056.00 150.00 115200.00  36" RCP CULV CLASS IV

0065 0448700000-E 310  304 LF  197.00 59888.00 170.00 51680.00  42" RCP CULV CLASS IV

0066 0995000000-E 340  934 LF  20.55 19193.70 22.00 20548.00  PIPE REMOVAL

0067 0996000000-N 350  10 EA  910.00 9100.00 4000.00 40000.00  PIPE CLEAN OUT

0068 0999000000-E 462  1,560 SY  74.00 115440.00 93.28 145516.80  4" SLOPE PROTECTION

0069 1011000000-N 500 Lump Sum 1379000.00 3000000.00  FINE GRADING

0070 1044000000-E 501  280,090 SY  2.80 784252.00 2.52 705826.80  LIME TRTD SOIL (SLURRY)

0071 1066000000-E 501  2,510 TON 208.00 522080.00 275.13 690576.30  LIME FOR LIME TREATED SOIL

0072 1077000000-E SP   1,440 TON 38.25 55080.00 40.00 57600.00  #57 STONE

0073 1099500000-E 505  54,250 CY  9.65 523512.50 10.00 542500.00  SHALLOW UNDERCUT

0074 1099700000-E 505  129,500 TON 22.90 2965550.00 23.00 2978500.00  CLASS IV SUBGRD STABILIZATION

0075 1111000000-E SP   1,000 TON 26.85 26850.00 23.00 23000.00  CLASS IV AGGREGATE STABILIZATION

0076 1115000000-E SP   127,249 SY  2.85 362659.65 3.00 381747.00  GEOTEXTILE FOR PVMT STABILIZ

0077 1121000000-E 520  11,045 TON 25.20 278334.00 30.00 331350.00  AGGREGATE BASE COURSE

0078 1176000000-E 542  280,090 SY  2.75 770247.50 1.75 490157.50  SOIL CEMENT BASE

0079 1187000000-E 542  5,839 TON 191.00 1115249.00 196.70 1148531.30  PC FOR SOIL CEMENT BASE

0080 1209000000-E 543  84,040 GAL 2.80 235312.00 3.05 256322.00  ASPHALT CURING SEAL

0081 1220000000-E 545  400 TON 29.90 11960.00 30.00 12000.00  INCIDENTAL STONE BASE

0082 1231000000-E 560  16,910 CY  7.40 125134.00 19.00 321290.00  SHOULDER BORROW

0083 1245000000-E SP  3.4 SMI 7160.00 24344.00 3600.00 12240.00  SHOULDER RECONSTRUCTION

0084 1260000000-E SP   30 TON 65.50 1965.00 30.00 900.00  AGGREGATE SHOULDER BORROW

0085 1275000000-E 600  8,261 GAL 4.25 35109.25 4.00 33044.00  PRIME COAT

0086 1297000000-E 607  79,270 SY  2.20 174394.00 2.10 166467.00  MILL ASP PVMT *****" DTH
(1-1/2")

0087 1330000000-E 607  200 SY  34.40 6880.00 20.00 4000.00  INCIDENTAL MILLING

0088 1491000000-E 610  115,130 TON 43.95 5059963.50 41.50 4777895.00  ASP CONC BASE CRS B25.0C

0089 1503000000-E 610  95,700 TON 43.95 4206015.00 41.50 3971550.00  ASP CONC INTR CRS I19.0C

0090 1519000000-E 610  5,660 TON 51.50 291490.00 48.75 275925.00  ASP CONC SURF CRS S9.5B

0091 1523000000-E 610  86,135 TON 48.45 4173240.75 45.75 3940676.25  ASP CONC SURF CRS S9.5C

0092 1575000000-E 620  15,330 TON 550.00 8431500.00 519.00 7956270.00  ASP FOR PLANT MIX

0093 1577000000-E 620  705 TON 680.00 479400.00 642.00 452610.00  POLYM MOD ASP BNDR FOR PLT MIX

0094 1662000000-E 650  10,870 TON 81.00 880470.00 76.50 831555.00  OG ASP FRICT FC-1 MOD

0095 1693000000-E 654  12 TON 257.00 3084.00 300.00 3600.00  ASPH PLT MIX PVMT REPAIR

0096 1840000000-E 665  111,640 LF  0.20 22328.00 0.17 18978.80  MILLED RUMBLE STRIPS

0097 2000000000-N 806  210 EA  285.00 59850.00 300.00 63000.00  RIGHT-OF-WAY MARKERS

0098 2022000000-E 815  12,735 CY  23.20 295452.00 26.00 331110.00  SUBDRAIN EXCAVATION

0099 2026000000-E 815  29,200 SY  4.10 119720.00 10.00 292000.00  GEOTEXTILE FOR SUBSURF DRNS

0100 2033000000-E 815  1,462 CY  50.50 73831.00 42.00 61404.00  SUBDRAIN FINE AGGREGATE

0101 2036000000-E 815  4,906 CY  61.50 301719.00 52.00 255112.00  SUBDRAIN COARSE AGGREGATE
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0102 2044000000-E 815  39,900 LF  10.70 426930.00 14.00 558600.00  6" PERF SUBDRN PIPE

0103 2070000000-N 815  77 EA  570.00 43890.00 400.00 30800.00  SUBDRN PIPE OUTLET

0104 2077000000-E 815  462 LF  19.20 8870.40 35.00 16170.00  6" OUTLET PIPE

0105 2099000000-E 816  25,950 LF  9.50 246525.00 8.89 230695.50  SHOULDER DRAIN

0106 2110000000-E 816  25,950 LF  1.45 37627.50 1.35 35032.50  4" SHOULDER DRAIN PIPE

0107 2121000000-E 816  1,900 LF  20.20 38380.00 18.86 35834.00  4" OUTLET PIPE FOR SHDR DRN

0108 2132000000-N 816  8 EA  329.00 2632.00 307.20 2457.60  CONC PAD SHLDR DRN OUTLET

0109 2143000000-E 818  20 TON 118.00 2360.00 59.34 1186.80  BLOTTING SAND

0110 2190000000-N 828  2 EA  3000.00 6000.00 1200.00 2400.00  TEMP STL PLT COVER FOR MDS

0111 2209000000-E 838  35 CY  1780.00 62300.00 1886.04 66011.40  ENDWALLS

0112 2220000000-E 838  115 CY  1290.00 148350.00 1983.58 228111.70  REINFORCED ENDWALLS

0113 2253000000-E 840  7 CY  1840.00 12880.00 1208.63 8460.41  PIPE COLLARS

0114 2275000000-E SP   125 CY  333.00 41625.00 450.00 56250.00  FLOWABLE FILL

0115 2286000000-N 840  369 EA  2990.00 1103310.00 2700.00 996300.00  MASNRY DRAINAGE STRUCT

0116 2297000000-E 840  79 CY  2210.00 174590.00 1200.00 94800.00  MASNRY DRAINAGE STRUCT

0117 2308000000-E 840  140 LF  264.00 36960.00 24.00 3360.00  MASNRY DRAINAGE STRUCT

0118 2352000000-N 840  1 EA  800.00 800.00 750.00 750.00  FRAME W/GRATE 840.***** STD
(840.20)

0119 2354000000-N 840  3 EA  710.00 2130.00 750.00 2250.00  FRAME W/GRATE 840.22 STD

0120 2364200000-N 840  151 EA  770.00 116270.00 750.00 113250.00  FRAME W/2GRTS 840.20 STD

0121 2365000000-N 840  191 EA  630.00 120330.00 800.00 152800.00  FRAME W/2GRTS 840.22 STD

0122 2374000000-N 840  2 EA  1030.00 2060.00 1100.00 2200.00  FRAME-GRT-HD 840.03 **
(E)

0123 2374000000-N 840  2 EA  1050.00 2100.00 1000.00 2000.00  FRAME-GRT-HD 840.03 **
(F)

0124 2374000000-N 840  2 EA  1050.00 2100.00 1000.00 2000.00  FRAME-GRT-HD 840.03 **
(G)

0125 2396000000-N 840  15 EA  560.00 8400.00 800.00 12000.00  FRAME W/COVER STD 840.54

0126 2407000000-N 840  5 EA  1950.00 9750.00 2000.00 10000.00  STL FRAM W/ 2 GTR, STD 840.37

0127 2473000000-N SP   720 EA  1360.00 979200.00 900.00 648000.00  GENERIC DRAINAGE ITEM (EA)
HORIZONTAL SLOPE DRAIN

0128 2489000000-E SP   5,970 SY  74.50 444765.00 80.00 477600.00  GENERIC DRAINAGE ITEM (SY)
4" CELLULAR CONFINEMENT SYSTEM

0129 2489000000-E SP   72,650 SY  80.50 5848325.00 30.00 2179500.00  GENERIC DRAINAGE ITEM (SY)
6" CELLULAR CONFINEMENT SYSTEM

0130 2549000000-E 846  2,350 LF  27.90 65565.00 25.51 59948.50  2'-6" CONC CURB & GUTTER

0131 2556000000-E 846  17,915 LF  28.75 515056.25 24.49 438738.35  SHOULDER BERM GUTTER

0132 2577000000-E 846  4,435 LF  49.95 221528.25 40.82 181036.70  CONC EXPRESSWAY GUTTER

0133 2619000000-E 850  320 SY  125.00 40000.00 45.92 14694.40  4" CONCRETE PAVED DITCH

0134 2655000000-E 852  260 SY  90.75 23595.00 86.73 22549.80  5" MONO CONC ISLDS (KEY IN)

0135 2724000000-E 857  3,720 LF  92.50 344100.00 100.00 372000.00  PC REINF BARRIER SNGL FC

0136 2938000000-N 859  1 EA  2710.00 2710.00 2250.00 2250.00  CONVERT DI TO JB W/MH
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0137 2995000000-N SP   1 EA  2800.00 2800.00 2250.00 2250.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING TRAFFIC BEAR- ING DI TO TRAFFIC
BEARING JB  W/LID

0138 3001000000-N SP   4 EA  7310.00 29240.00 6800.00 27200.00  IMPACT ATTEN TYPE TL-3

0139 3030000000-E 862  67,950 LF  16.15 1097392.50 15.00 1019250.00  STL BEAM GUARDRAIL

0140 3045000000-E 862  150 LF  18.30 2745.00 17.00 2550.00  SBGR SHOP CURVED

0141 3150000000-N 862  20 EA  37.65 753.00 35.00 700.00  ADDIT GUARDRAIL POSTS

0142 3210000000-N 862  51 EA  590.00 30090.00 550.00 28050.00  GR END TYPE CAT-1

0143 3215000000-N SP   7 EA  1670.00 11690.00 1550.00 10850.00  GR ANCHOR TYPE III

0144 3287000000-N SP   74 EA  2900.00 214600.00 2700.00 199800.00  GR END TYPE TL-3

0145 3288000000-N SP   7 EA  2800.00 19600.00 2600.00 18200.00  GR END TYPE TL-2

0146 3317000000-N SP   28 EA  1610.00 45080.00 1500.00 42000.00  GR ANCHOR TYPE B-77

0147 3319000000-N SP   6 EA  1610.00 9660.00 1500.00 9000.00  GR ANCHOR TYPE B-83

0148 3360000000-E 863  27,140 LF  0.55 14927.00 0.50 13570.00  REMOVE EXISTING GUARDRAIL

0149 3389150000-N SP   1 EA  2260.00 2260.00 2100.00 2100.00  TEMP GDRL END UNITS *****
(TL-3)

0150 3389400000-E 865  33,560 LF  6.70 224852.00 6.25 209750.00  DBL FACED CABLE GUIDERAIL

0151 3389500000-N 865  30 EA  80.75 2422.50 75.00 2250.00  ADDITIONAL GUIDERAIL POSTS

0152 3389600000-N 865  45 EA  1610.00 72450.00 1500.00 67500.00  CBL GUIDERAIL ANCH UNIT

0153 3503000000-E 866  68,030 LF  3.65 248309.50 3.06 208171.80  WOVEN WIRE FENCE 47" FAB

0154 3509000000-E 866  4,370 EA  19.35 84559.50 15.31 66904.70  4" TIMBER POSTS 7'-6"LONG

0155 3515000000-E 866  850 EA  32.25 27412.50 24.49 20816.50  5" TIMBER POSTS 8'-0"LONG

0156 3557000000-E 866  200 LF  1.05 210.00 4.08 816.00  ADDITIONAL BARBED WIRE

0157 3628000000-E 876  2,520 TON 51.25 129150.00 50.00 126000.00  RIP RAP, CLASS I

0158 3635000000-E 876  235 TON 70.50 16567.50 55.00 12925.00  RIP RAP, CLASS II

0159 3649000000-E 876  3,742 TON 56.25 210487.50 60.00 224520.00  RIP RAP, CLASS B

0160 3651000000-E SP   210 TON 82.50 17325.00 100.00 21000.00  BOULDERS

0161 3656000000-E 876  21,210 SY  2.70 57267.00 3.00 63630.00  GEOTEXTILE FOR DRAINGE

0162 4048000000-E 902  63 CY  142.00 8946.00 134.02 8443.26  REINF CONC FOUNDTN

0163 4054000000-E 902  5 CY  128.00 640.00 121.12 605.60  PLN CONC FOUNDTN

0164 4057000000-E SP   426 CY  1270.00 541020.00 1195.92 509461.92  OVERHEAD FOOTING

0165 4060000000-E 903  52,242 LB  5.00 261210.00 4.72 246582.24  SUPPORT, BREAKAWAY STL BM

0166 4066000000-E 903  18,963 LB  9.20 174459.60 8.68 164598.84  SUPPORTS, SIMPLE STL BM

0167 4072000000-E 903  9,131 LF  7.50 68482.50 7.09 64738.79  SUPPORT, 3-LB STL U-CHAN

0168 4082100000-N 906 Lump Sum 51000.00 48214.29  SUPPORT, OVRHD SIGN STR STA ****
(114+00 -I-73-)

0169 4082100000-N 906 Lump Sum 65200.00 61607.14  SUPPORT, OVRHD SIGN STR STA ****
(130+50 -US-74-)

0170 4082100000-N 906 Lump Sum 40400.00 38137.76  SUPPORT, OVRHD SIGN STR STA ****
(141+50 -L- LT)

0171 4082100000-N 906 Lump Sum 39000.00 36862.24  SUPPORT, OVRHD SIGN STR STA ****
(167+50 -L- LT)
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0172 4082100000-N 906 Lump Sum 55100.00 52040.82  SUPPORT, OVRHD SIGN STR STA ****
(23+50 -L2- RT)

0173 4082100000-N 906 Lump Sum 49500.00 46719.39  SUPPORT, OVRHD SIGN STR STA ****
(24+50 -L2-)

0174 4082100000-N 906 Lump Sum 59900.00 56632.65  SUPPORT, OVRHD SIGN STR STA ****
(39+00 -L2 REV-)

0175 4082100000-N 906 Lump Sum 45200.00 42729.59  SUPPORT, OVRHD SIGN STR STA ****
(39+00 -US-74-)

0176 4082100000-N 906 Lump Sum 66000.00 62372.45  SUPPORT, OVRHD SIGN STR STA ****
(66+00 -US-74-)

0177 4082100000-N 906 Lump Sum 42900.00 40561.22  SUPPORT, OVRHD SIGN STR STA ****
(75+00 -I-73-)

0178 4082100000-N 906 Lump Sum 47900.00 45280.61  SUPPORT, OVRHD SIGN STR STA ****
(80+00 -I-73-)

0179 4082100000-N 906 Lump Sum 48900.00 46173.47  SUPPORT, OVRHD SIGN STR STA ****
(97+00 -I-73-)

0180 4082100000-N 906 Lump Sum 45900.00 43367.35  SUPPORT, OVRHD SIGN STR STA ****
(US-74, 1600' EAST OF HALF-MILESIGN)

0181 4082100000-N 906 Lump Sum 59000.00 55739.80  SUPPORT, OVRHD SIGN STR STA ****
(US-74, 320' WEST OF EXIT  SIGN)

0182 4096000000-N 904  63 EA  128.00 8064.00 121.38 7646.94  SIGN ERECTION, TYPE D

0183 4102000000-N 904  212 EA  65.75 13939.00 62.01 13146.12  SIGN ERECTION, TYPE E

0184 4108000000-N 904  67 EA  187.00 12529.00 176.30 11812.10  SIGN ERECTION, TYPE F

0185 4109000000-N 904  8 EA  1760.00 14080.00 1660.71 13285.68  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0186 4109000000-N 904  4 EA  530.00 2120.00 502.55 2010.20  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0187 4110000000-N 904  93 EA  1030.00 95790.00 974.69 90646.17  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0188 4110000000-N 904  48 EA  338.00 16224.00 319.44 15333.12  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0189 4114000000-N 904  12 EA  56.75 681.00 53.57 642.84  SIGN ERECTION, MILEMARKERS

0190 4138000000-N 907  20 EA  5.40 108.00 5.10 102.00  DISPOSE SUPPORT, STL BM

0191 4149000000-N 907  6 EA  6260.00 37560.00 5918.37 35510.22  DISPOSE SIGN SYST OVRHD

0192 4152000000-N 907  40 EA  432.00 17280.00 408.16 16326.40  DISPOSE SIGN SYST STL BM

0193 4155000000-N 907  141 EA  4.30 606.30 4.08 575.28  DISPOSE SIGN SYST U-CHAN

0194 4158000000-N 907  15 EA  4.30 64.50 4.08 61.20  DISPOSE SIGN SYST WOOD

0195 4234000000-N 907  9 EA  27.00 243.00 25.51 229.59  DISPOSE SIGN, A OR B (OVRHD)

0196 4236000000-N 907  14 EA  16.20 226.80 15.31 214.34  DISPOSE SIGN, A & B (GRD MTD)

0197 4263000000-N 907  1 EA  1420.00 1420.00 1345.92 1345.92  DISPOSE WALKWAY

0198 4400000000-E 1110  1,205 SF  10.60 12773.00 5.80 6989.00  WORK ZONE SIGNS (STAT)

0199 4402000000-E SP   504 SF  15.90 8013.60 7.10 3578.40  HIGH VISIBILITY STAT SIGNS

0200 4405000000-E 1110  620 SF  10.75 6665.00 9.00 5580.00  WORK ZONE SIGNS (PORT)

0201 4407000000-E SP   529 SF  16.95 8966.55 9.00 4761.00  HIGH VISIBILITY PORT SIGNS

0202 4410000000-E 1110  213 SF  10.60 2257.80 5.60 1192.80  WORK ZONE SIGNS (BARR)
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0203 4415000000-N 1115  8 EA  4690.00 37520.00 3500.00 28000.00  FLASHING ARROW BOARD

0204 4420000000-N 1120  7 EA  17500.00 122500.00 10000.00 70000.00  PORTABLE CHANGE MSG SIGN

0205 4422000000-N 1120  4 DAY 170.00 680.00 150.00 600.00  PORT CHANGE MSG SIGN (SHORT TERM)

0206 4430000000-N 1130  212 EA  47.45 10059.40 40.00 8480.00  DRUMS

0207 4432000000-N SP   599 EA  76.75 45973.25 60.00 35940.00  HIGH VISIBILITY DRUMS

0208 4435000000-N 1135  212 EA  21.40 4536.80 17.00 3604.00  CONES

0209 4445000000-E 1145  320 LF  28.25 9040.00 25.70 8224.00  BARRICADES (TYPE III)

0210 4455000000-N 1150  38 DAY 378.00 14364.00 700.00 26600.00  FLAGGER

0211 4465000000-N 1160  5 EA  9920.00 49600.00 10500.00 52500.00  TEMPORARY CRASH CUSHIONS

0212 4470000000-N 1160  3 EA  2950.00 8850.00 3250.00 9750.00  REM & RES CRASH CUSHION

0213 4480000000-N 1165  5 EA  3960.00 19800.00 26000.00 130000.00  TMA

0214 4485000000-E 1170  5,345 LF  37.75 201773.75 37.00 197765.00  PORT CONC BARRIER

0215 4500000000-E 1170  690 LF  7.45 5140.50 9.00 6210.00  REM & RES PORT CONC BARRIER

0216 4516000000-N 1180  212 EA  36.25 7685.00 17.00 3604.00  SKINNY DRUM

0217 4650000000-N 1251  291 EA  5.30 1542.30 15.00 4365.00  TEMP RAISED PVMT MRKS

0218 4685000000-E 1205  42,782 LF  0.75 32086.50 0.68 29091.76  THERMO PVT MKG LINES 4"90

0219 4688000000-E 1205  277,291 LF  1.00 277291.00 0.92 255107.72  THERMO PVT MKG LINES,6"90 MILS

0220 4700000000-E 1205  19,445 LF  1.60 31112.00 1.60 31112.00  12"WIDE THERMO 90 MILS

0221 4720000000-E 1205  20 EA  106.00 2120.00 135.00 2700.00  THERMO PVT MKG CHARACTER 90

0222 4725000000-E 1205  67 EA  254.00 17018.00 165.00 11055.00  THERMO PVT SYMBOL 90MILS

0223 4770000000-E 1205  843 LF  2.65 2233.95 5.50 4636.50  4" COLD APPL PLSTIC LINES TYPE **
(II)

0224 4770000000-E 1205  1,032 LF  2.65 2734.80 3.25 3354.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0225 4775000000-E 1205  3,938 LF  3.20 12601.60 8.00 31504.00  6" COLD APPL PLSTIC LINES TYPE **
(II)

0226 4775000000-E 1205  2,807 LF  3.20 8982.40 4.50 12631.50  6" COLD APPL PLSTIC LINES TYPE **
(IV)

0227 4810000000-E 1205  108,697 LF  0.25 27174.25 0.21 22826.37  PAINT PVMT MARKINGS 4"

0228 4815000000-E 1205  211,932 LF  0.25 52983.00 0.34 72056.88  PAINT PVMT MARKINGS 6"

0229 4825000000-E 1205  17,510 LF  0.55 9630.50 0.75 13132.50  PAINT PVMT MARKINGS 12"

0230 4835000000-E 1205  438 LF  3.20 1401.60 4.00 1752.00  PAINT PVT MKG LINES 24"

0231 4840000000-N 1205  16 EA  42.35 677.60 55.00 880.00  PAINT PVT MKG CHARACTER

0232 4845000000-N 1205  49 EA  42.35 2075.15 75.00 3675.00  PAINT PVT MKG SYMBOL

0233 4848000000-E SP   236,955 SF  0.55 130325.25 0.80 189564.00  WZ TRAF PATTERN MASKING

0234 4850000000-E 1205  3,000 LF  0.35 1050.00 1.20 3600.00  LINE REMOVAL 4" WIDE

0235 4855000000-E 1205  2,841 LF  0.35 994.35 3.00 8523.00  LINE REMOVAL 6" WIDE

0236 4865000000-E 1205  590 LF  1.05 619.50 5.00 2950.00  LINE REMOVAL 12" WIDE

0237 4870000000-E 1205  42 LF  5.30 222.60 55.00 2310.00  LINE REMOVAL 24" WIDE

0238 4875000000-N 1205  3 EA  53.00 159.00 12.00 36.00  REMOVAL OF SYMBL & CHARAC
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0239 4891000000-E 1205  207 LF  12.70 2628.90 50.00 10350.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0240 4900000000-N 1251  25 EA  5.30 132.50 50.00 1250.00  PERM RAISED PVMT MARKERS

0241 4905000000-N 1253  3,175 EA  30.70 97472.50 25.70 81597.50  SNOWPLB PVMT MRKER

0242 4915000000-E 1264  18 EA  81.75 1471.50 45.00 810.00  7' U-CHANNEL POSTS

0243 4955000000-N 1264  18 EA  67.75 1219.50 85.00 1530.00  OBJECT MARKERS (END OF RD)

0244 5325000000-E 1510  507 LF  480.00 243360.00 625.00 316875.00  **" WATER LINE
(36")

0245 5325600000-E 1510  1,586 LF  44.25 70180.50 18.00 28548.00  6" WATER LINE

0246 5327000000-E 1510  10,749 LF  124.00 1332876.00 130.00 1397370.00  20" WATER LINE

0247 5329000000-E 1510  49,485 LB  11.85 586397.25 4.50 222682.50  DI H2O PIPE FITTINGS

0248 5534000000-E 1515  1 EA  168000.00 168000.00 56000.00 56000.00  **" VALVE
(36")

0249 5540000000-E 1515  6 EA  2070.00 12420.00 1260.00 7560.00  6" VALVE

0250 5559000000-E 1515  9 EA  55400.00 498600.00 17600.00 158400.00  20" VALVE

0251 5589200000-E 1515  10 EA  6850.00 68500.00 8500.00 85000.00  2" AIR RELEASE VALVE

0252 5672000000-N 1515  4 EA  2290.00 9160.00 3700.00 14800.00  RELOCATE FIRE HYDRANT

0253 5673000000-E 1515  46 LF  89.75 4128.50 50.00 2300.00  FIRE HYDRANT LEG

0254 5798000000-E 1530  475 LF  25.45 12088.75 54.00 25650.00  ABANDON **" UTILITY PIPE
(36")

0255 5812000000-E 1530  7,607 LF  32.50 247227.50 19.00 144533.00  ABANDON 20" UTILITY PIPE

0256 5815000000-N 1530  6 EA  1210.00 7260.00 450.00 2700.00  REMOVE WATER METER

0257 5835000000-E 1540  326 LF  540.00 176040.00 625.00 203750.00  **" ENCASEMENT PIPE
(54")

0258 5836200000-E 1540  340 LF  345.00 117300.00 365.00 124100.00  30" ENCASEMENT PIPE

0259 5836400000-E 1540  939 LF  210.00 197190.00 365.00 342735.00  36" ENCASEMENT PIPE

0260 5872500000-E 1550  719 LF  1170.00 841230.00 1300.00 934700.00  BORE & JACK **"
(36")

0261 5872600000-E 1550  864 LF  93.25 80568.00 210.00 181440.00  DIRECT DRILL **"
(6")

0262 6000000000-E 1605  275,950 LF  2.00 551900.00 1.99 549140.50  TEMPORARY SILT FENCE

0263 6006000000-E 1610  5,190 TON 40.25 208897.50 24.50 127155.00  EROS CONTRL STONE CL A

0264 6009000000-E 1610  208,975 TON 0.01 2089.75 19.00 3970525.00  EROS CONTRL STONE CL B

0265 6012000000-E 1610  106,375 TON 0.01 1063.75 20.00 2127500.00  SEDIMENT CONTROL STONE

0266 6015000000-E 1615 875.5 ACR 540.00 472770.00 609.14 533302.07  TEMPORARY MULCHING

0267 6018000000-E 1620  31,700 LB  3.10 98270.00 2.28 72276.00  SEED FOR TEMP SEEDING

0268 6021000000-E 1620  160 TON 950.00 152000.00 761.42 121827.20  FERT FOR TEMP SEEDING

0269 6024000000-E 1622  112,390 LF  14.40 1618416.00 6.24 701313.60  TEMPORARY SLOPE DRAINS

0270 6029000000-E SP   400 LF  200.00 80000.00 1.33 532.00  SAFETY FENCE

0271 6030000000-E 1630  366,100 CY  0.01 3661.00 0.01 3661.00  SILT EXCAVATION

0272 6036000000-E 1631  513,055 SY  1.35 692624.25 1.42 728538.10  MATTING FOR EROS CONTROL



I-73/74 FROM US-74 BYPASS WEST OF ROCKINGHAM AT SR-1109 (ZION CHURCH RD) TO NORTH OF SR-1304 (HARRINGTON RD).

WRIGHT WAGNER LLC

CHARLESTON,  TN

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC  

OCT 25, 2019 11:50 AM RICHMOND 2:00 PM 20 /  23 001

34542.3.6,  34542.3.7 OCT 15 2019 C204368

TIP NO 7.197 MIR-3421A, R-3421B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0273 6037000000-E SP   116,810 SY  4.50 525645.00 2.49 290856.90  COIR FIBER MAT

0274 6038000000-E SP   115,220 SY  5.75 662515.00 5.33 614122.60  PERM SOIL REINF MAT

0275 6042000000-E 1632  8,550 LF  5.95 50872.50 2.81 24025.50  1/4" HARDWARE CLOTH

0276 6045000000-E SP   1,860 LF  69.75 129735.00 60.00 111600.00  **" TEMPORARY PIPE
(24")

0277 6045000000-E SP   45 LF  107.00 4815.00 85.00 3825.00  **" TEMPORARY PIPE
(36")

0278 6046000000-E 1636  125 LF  91.50 11437.50 65.00 8125.00  TEMP PIPE FOR STREAM CROSS

0279 6069000000-E 1638  7,917 CY  10.80 85503.60 10.00 79170.00  STILLING BASINS

0280 6070000000-N 1639  1 EA  373.00 373.00 800.00 800.00  SPECIAL STILLING BASINS

0281 6071012000-E SP   28,680 LF  9.50 272460.00 5.10 146268.00  COIR FIBER WATTLE

0282 6071013000-E SP   55,282 LF  7.95 439491.90 5.10 281938.20  WATTLE BARRIER

0283 6071020000-E SP   32,495 LB  14.40 467928.00 6.12 198869.40  POLYACRYLAMIDE (PAM)

0284 6071030000-E 1640  129,490 LF  0.01 1294.90 2.55 330199.50  COIR FIBER BAFFLE

0285 6071050000-E SP   61 EA  4300.00 262300.00 1800.00 109800.00  **" SKIMMER
(1-1/2")

0286 6071050000-E SP   26 EA  7140.00 185640.00 1700.00 44200.00  **" SKIMMER
(2")

0287 6071050000-E SP   17 EA  9860.00 167620.00 1900.00 32300.00  **" SKIMMER
(2-1/2")

0288 6071050000-E SP   1 EA  12100.00 12100.00 2200.00 2200.00  **" SKIMMER
(3")

0289 6084000000-E 1660  1,041 ACR 2220.00 2311020.00 1878.17 1955174.97  SEEDING AND MULCHING

0290 6087000000-E 1660  1,203 ACR 134.00 161202.00 96.45 116029.35  MOWING

0291 6090000000-E 1661  8,350 LB  10.30 86005.00 8.12 67802.00  SEED FOR REPAIR SEEDING

0292 6093000000-E 1661 51.5 TON 1240.00 63860.00 812.18 41827.27  FERT FOR REPAIR SEEDING

0293 6096000000-E 1662  25,600 LB  3.20 81920.00 9.14 233984.00  SEED FOR SUPP SEEDING

0294 6108000000-E 1665 767.25 TON 750.00 575437.50 659.90 506308.28  FERTILIZER TOPDRESSING

0295 6111000000-E SP   1,506 LF  73.50 110691.00 50.00 75300.00  IMPERVIOUS DIKE

0296 6114500000-N 1667  20 MHR 109.00 2180.00 96.45 1929.00  SPECIALIZED HAND MOWING

0297 6117000000-N SP   300 EA  256.00 76800.00 456.85 137055.00  RESPONSE FOR EROS CONTROL

0298 6117500000-N SP   25 EA  1730.00 43250.00 1200.00 30000.00  CONC WASHOUT STRUCTURE

0299 6120000000-E SP   2,800 CY  24.75 69300.00 19.00 53200.00  CULVERT DIVERSION CHANNEL

0300 6123000000-E 1670  24 ACR 930.00 22320.00 812.18 19492.32  REFORESTATION

0301 6126000000-E SP  1.25 ACR 2650.00 3312.50 5583.76 6979.70  STREAMBANK REFORESTATION

0302 6135000000-E SP   24 ACR 10200.00 244800.00 9792.75 235026.00  GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

CULVERT ITEMS

0303 8056000000-N 402 Lump Sum 52900.00 62744.83  REMV EXIST STR **********
(98+63.10 -I-73-)

0304 8126000000-N 414 Lump Sum 181000.00 53335.93  CULV EXCAV @ ************
(13+11.60 -LPC-)



I-73/74 FROM US-74 BYPASS WEST OF ROCKINGHAM AT SR-1109 (ZION CHURCH RD) TO NORTH OF SR-1304 (HARRINGTON RD).

WRIGHT WAGNER LLC

CHARLESTON,  TN

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC  

OCT 25, 2019 11:50 AM RICHMOND 2:00 PM 21 /  23 001

34542.3.6,  34542.3.7 OCT 15 2019 C204368

TIP NO 7.197 MIR-3421A, R-3421B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0305 8126000000-N 414 Lump Sum 438000.00 54590.19  CULV EXCAV @ ************
(263+33.60 -L-)

0306 8126000000-N 414 Lump Sum 214000.00 64408.08  CULV EXCAV @ ************
(32+75.27 -RPC-)

0307 8126000000-N 414 Lump Sum 197000.00 80331.39  CULV EXCAV @ ************
(42+81.80 -L2 REV-)

0308 8126000000-N 414 Lump Sum 374000.00 141700.41  CULV EXCAV @ ************
(8+68.70 -LPB-)

0309 8126000000-N 414 Lump Sum 262000.00 61972.70  CULV EXCAV @ ************
(98+63.10 -I-73-)

0310 8133000000-E 414  4,240 TON 48.35 205004.00 45.00 190800.00  FND CONDIT MAT, BOX CULV

0311 8196000000-E 420 10,579.7 CY  470.00 4972459.00 502.00 5311009.40  CLASS A CONCRETE (CULV)

0312 8245000000-E 425  807,642 LB  0.90 726877.80 1.25 1009552.50  REINF STEEL (CULVERT)

WALL ITEMS

0313 8801000000-E SP   3,815 SF  68.75 262281.25 65.96 251637.40  MSE RETAIN WALL NO **
(1, STA 88+35.81 -I73-)

0314 8801000000-E SP   2,620 SF  92.25 241695.00 65.96 172815.20  MSE RETAIN WALL NO **
(2, STA 88+35.81 -I73-)

0315 8801000000-E SP   3,275 SF  74.25 243168.75 65.96 216019.00  MSE RETAIN WALL NO **
(3)

0316 8801000000-E SP   2,200 SF  93.50 205700.00 65.96 145112.00  MSE RETAIN WALL NO **
(4)

0317 8801000000-E SP   3,360 SF  84.00 282240.00 65.96 221625.60  MSE RETAIN WALL NO **
(5)

0318 8801000000-E SP   2,450 SF  81.25 199062.50 66.58 163121.00  MSE RETAIN WALL NO **
(6)

0347 8801000000-E SP   3,615 SF  91.75 331676.25 65.96 238445.40  MSE RETAIN WALL NO **
(1, STA 140+97.00 -L-)

0348 8801000000-E SP   2,725 SF  103.00 280675.00 65.96 179741.00  MSE RETAIN WALL NO **
(2, STA 140+97.00 -L-)

STRUCTURE ITEMS

0319 8091000000-N 410 Lump Sum 26500.00 20000.00  FND EXCAV B** STA *******
(1, 101+31.22 -I-73- LT)

0320 8091000000-N 410 Lump Sum 26500.00 20000.00  FND EXCAV B** STA *******
(1, 101+31.22 -I-73- RT)

0321 8091000000-N 410 Lump Sum 20100.00 20000.00  FND EXCAV B** STA *******
(1, 24+31.67 -Y3-)

0322 8096000000-E 450  55 LF  820.00 45100.00 745.00 40975.00  PILE EXCAVATION IN SOIL

0323 8097000000-E 450  245 LF  810.00 198450.00 745.00 182525.00  PILE EXCAVATION NOT IN SOIL

0324 8112730000-N 450  8 EA  4020.00 32160.00 2500.00 20000.00  PDA TESTING

0325 8147000000-E 420  57,965 SF  42.60 2469309.00 24.15 1399854.75  REINF CONCRETE DECK SLAB

0326 8161000000-E 420  63,410 SF  0.50 31705.00 0.50 31705.00  GROOVING BRIDGE FLOORS

0327 8182000000-E 420 1,234.4 CY  1020.00 1259088.00 1350.07 1666526.41  CLASS A CONCRETE (BRIDGE)



I-73/74 FROM US-74 BYPASS WEST OF ROCKINGHAM AT SR-1109 (ZION CHURCH RD) TO NORTH OF SR-1304 (HARRINGTON RD).

WRIGHT WAGNER LLC

CHARLESTON,  TN

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC  

OCT 25, 2019 11:50 AM RICHMOND 2:00 PM 22 /  23 001

34542.3.6,  34542.3.7 OCT 15 2019 C204368

TIP NO 7.197 MIR-3421A, R-3421B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0328 8210000000-N 422 Lump Sum 73900.00 46000.00  BRG APPR SLAB ***********
(101+31.22 -I-73- LT)

0329 8210000000-N 422 Lump Sum 73600.00 46000.00  BRG APPR SLAB ***********
(101+31.22 -I-73- RT)

0330 8210000000-N 422 Lump Sum 45200.00 31000.00  BRG APPR SLAB ***********
(11+47.77 -RPC-)

0331 8210000000-N 422 Lump Sum 30200.00 18500.00  BRG APPR SLAB ***********
(24+31.67 -Y3-)

0332 8210000000-N 422 Lump Sum 60400.00 38000.00  BRG APPR SLAB ***********
(301+83.52 -L- LT)

0333 8210000000-N 422 Lump Sum 60400.00 38000.00  BRG APPR SLAB ***********
(301+83.52 -L- RT)

0334 8210000000-N 422 Lump Sum 45200.00 39650.00  BRG APPR SLAB ***********
(88+35.81 -I-73- LT)

0335 8210000000-N 422 Lump Sum 45200.00 39650.00  BRG APPR SLAB ***********
(88+35.81 -I-73- RT)

0336 8217000000-E 425  188,521 LB  1.65 311059.65 1.25 235651.25  REINF STEEL (BRIDGE)

0337 8238000000-E 425  8,500 LB  2.55 21675.00 2.00 17000.00  SPIRAL COL REINF STL BRG

0338 8277000000-E 430 6,678.92 LF  340.00 2270832.80 300.00 2003676.00  72" MOD PRESTR CONC GIRDR

0339 8328200000-E 450  191 EA  590.00 112690.00 850.00 162350.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0340 8384000000-E 450  8,920 LF  63.50 566420.00 36.75 327810.00  HP14X73 PILES

0341 8391000000-N 450  130 EA  262.00 34060.00 300.00 39000.00  STEEL PILE POINTS

0342 8503000000-E 460 2,849.72 LF  118.00 336266.96 105.00 299220.60  CONCRETE BARRIER RAIL

0343 8531000000-E 462 3,781.7 SY  87.50 330898.75 55.00 207993.50  4" SLOPE PROTECTION

0344 8657000000-N 430 Lump Sum 117000.00 35000.00  ELASTOMERIC BEARINGS

0345 8692000000-N SP  Lump Sum 14100.00 20165.00  FOAM JOINT SEALS

0346 8706000000-N SP  Lump Sum 262000.00 205000.00  EXPANSION JOINT SEALS

 

    TOTAL 163538531.16 TOTAL 172132633.39  CONTRACT TOTAL

 

    SUB-TOTAL 144948776.45 SUB-TOTAL 156262418.85  ROADWAY ITEMS

    SUB-TOTAL 7623240.80 SUB-TOTAL 7030445.43  CULVERT ITEMS

    SUB-TOTAL 2046498.75 SUB-TOTAL 1588516.60  WALL ITEMS

    SUB-TOTAL 8920015.16 SUB-TOTAL 7251252.51  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  146176682.77   SHARPE BROTHERS A DIV OF VECELLIO & GROGAN INC

     2  151790769.07   FLATIRON CONSTRUCTORS INC

     3  155627836.87   BOGGS-GEARIG JV, LLC

     4  163538531.16   WRIGHT WAGNER LLC



I-73/74 FROM US-74 BYPASS WEST OF ROCKINGHAM AT SR-1109 (ZION CHURCH RD) TO NORTH OF SR-1304 (HARRINGTON RD).

   

OCT 25, 2019 11:50 AM RICHMOND 2:00 PM 23 /  23 001

34542.3.6,  34542.3.7 OCT 15 2019 C204368

TIP NO 7.197 MIR-3421A, R-3421B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

     5  172132633.39   THALLE CONSTRUCTION CO., INC.



NC-24/27 FROM NC 740 (SPAULDING ST) IN ALBERMARLE TO EAST OF THE PEE DEE RIVER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC FLATIRON CONSTRUCTORS INC

ALBEMARLE,  NC MORRISVILLE,  NC

OCT 25, 2019 11:50 AM STANLY, MONTGOMERY 2:00 PM 1 /  11 002

34446.3.4 OCT 15 2019 C204181

TIP NO 6.908 MIR-2530B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, CULVERTS & RETAIN WALL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3170000.00 3700000.00  4170000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 890000.00 750000.00  750000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 6891947.00 2650000.00  2200000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 10000.00 30000.00 15000.00 45000.00 9150.00  27450.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  2426.76 9707.04 2500.00 10000.00 2100.00  8400.00SEALING ABANDONED WELLS

0006 0022000000-E 225  477,000 CY  6.70 3195900.00 12.64 6029280.00 9.75  4650750.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  7,000 CY  15.65 109550.00 12.00 84000.00 22.00  154000.00UNDERCUT EXCAVATION

0009 0106000000-E 230  316,000 CY  0.10 31600.00 8.31 2625960.00 13.50  4266000.00BORROW EXCAVATION

0010 0134000000-E 240  10,500 CY  7.98 83790.00 12.00 126000.00 12.00  126000.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  72,600 SY  4.19 304194.00 5.00 363000.00 6.00  435600.00REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  3,120 SY  7.55 23556.00 7.00 21840.00 36.00  112320.00REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  23,450 SY  4.03 94503.50 5.00 117250.00 5.00  117250.00BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  30 HR  219.35 6580.50 300.00 9000.00 150.00  4500.00PROOF ROLLING

0015 0194000000-E 265  5,000 CY  32.17 160850.00 35.00 175000.00 45.00  225000.00SELECT GRANULAR MATL, CLASS III

0016 0195000000-E 265  11,500 CY  8.40 96600.00 30.00 345000.00 14.00  161000.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  246,750 SY  1.89 466357.50 2.20 542850.00 1.80  444150.00GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   29,800 SF  49.18 1465564.00 46.50 1385700.00 65.00  1937000.00TEMPORARY SHORING

0019 0223000000-E 275  375 SY  42.88 16080.00 55.00 20625.00 65.00  24375.00ROCK PLATING

0020 0225000000-E SP   2,350 SY  215.00 505250.00 120.00 282000.00 65.00  152750.00REINFORCED SOIL SLOPES

0021 0255000000-E SP   500 TON 118.33 59165.00 175.00 87500.00 40.00  20000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0022 0318000000-E 300  5,280 TON 35.00 184800.00 45.10 238128.00 50.00  264000.00FND CONDIT MATL MINOR STRS

0023 0320000000-E 300  16,580 SY  2.77 45926.60 2.20 36476.00 3.00  49740.00FND CONDIT GEOTEXTILE

0024 0335000000-E 305  60 LF  101.22 6073.20 22.00 1320.00 60.00  3600.00**" DRAINAGE PIPE
(4")

0025 0335100000-E 305  136 LF  60.75 8262.00 44.06 5992.16 65.00  8840.0012" DRAINAGE PIPE

0026 0335200000-E 305  9,644 LF  46.77 451049.88 45.34 437258.96 105.00  1012620.0015" DRAINAGE PIPE

0027 0335300000-E 305  3,388 LF  50.09 169704.92 48.22 163369.36 85.00  287980.0018" DRAINAGE PIPE

0028 0335400000-E 305  1,600 LF  53.89 86224.00 56.39 90224.00 85.00  136000.0024" DRAINAGE PIPE

0029 0335500000-E 305  1,828 LF  71.27 130281.56 68.11 124505.08 128.00  233984.0030" DRAINAGE PIPE

0030 0335600000-E 305  108 LF  117.41 12680.28 77.22 8339.76 135.00  14580.0036" DRAINAGE PIPE

0031 0335700000-E 305  740 LF  140.91 104273.40 105.83 78314.20 162.00  119880.0042" DRAINAGE PIPE

0032 0335800000-E 305  348 LF  171.30 59612.40 124.33 43266.84 175.00  60900.0048" DRAINAGE PIPE

0033 0343000000-E 310  1,152 LF  43.67 50307.84 45.41 52312.32 75.00  86400.0015" SIDE DRAIN PIPE

0034 0344000000-E 310  336 LF  53.89 18107.04 48.46 16282.56 75.00  25200.0018" SIDE DRAIN PIPE

0035 0345000000-E 310  100 LF  94.43 9443.00 68.15 6815.00 85.00  8500.0024" SIDE DRAIN PIPE

0036 0354000000-E 310  276 LF  57.71 15927.96 57.86 15969.36 86.00  23736.00***" RC PIPE CULV *****
(15", V)

0037 0354000000-E 310  340 LF  68.93 23436.20 60.15 20451.00 94.00  31960.00***" RC PIPE CULV *****
(18", V)



NC-24/27 FROM NC 740 (SPAULDING ST) IN ALBERMARLE TO EAST OF THE PEE DEE RIVER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC FLATIRON CONSTRUCTORS INC

ALBEMARLE,  NC MORRISVILLE,  NC

OCT 25, 2019 11:50 AM STANLY, MONTGOMERY 2:00 PM 2 /  11 002

34446.3.4 OCT 15 2019 C204181

TIP NO 6.908 MIR-2530B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, CULVERTS & RETAIN WALL.

0038 0354000000-E 310  52 LF  132.55 6892.60 136.91 7119.32 115.00  5980.00***" RC PIPE CULV *****
(30", V)

0039 0354000000-E 310  424 LF  188.93 80106.32 198.44 84138.56 239.00  101336.00***" RC PIPE CULV *****
(48", V)

0040 0366000000-E 310  2,816 LF  44.15 124326.40 39.29 110640.64 104.00  292864.0015" RC PIPE CULV III

0041 0372000000-E 310  2,352 LF  49.69 116870.88 44.38 104381.76 90.00  211680.0018" RC PIPE CULV III

0042 0378000000-E 310  2,148 LF  63.58 136569.84 50.30 108044.40 95.00  204060.0024" RC PIPE CULV III

0043 0384000000-E 310  1,148 LF  86.50 99302.00 77.75 89257.00 135.00  154980.0030" RC PIPE CULV III

0044 0390000000-E 310  1,828 LF  110.45 201902.60 98.16 179436.48 185.00  338180.0036" RC PIPE CULV III

0045 0396000000-E 310  424 LF  143.17 60704.08 133.70 56688.80 195.00  82680.0042" RC PIPE CULV III

0046 0402000000-E 310  504 LF  151.00 76104.00 149.70 75448.80 225.00  113400.0048" RC PIPE CULV III

0047 0414000000-E 310  184 LF  270.00 49680.00 242.58 44634.72 350.00  64400.0060" RC PIPE CULV III

0048 0420000000-E 310  196 LF  334.00 65464.00 342.97 67222.12 390.00  76440.0066" RC PIPE CULV III

0049 0448000000-E 310  44 LF  170.00 7480.00 215.70 9490.80 350.00  15400.00***" RCP CULV CLASS IV
(48")

0050 0448000000-E 310  248 LF  440.00 109120.00 413.90 102647.20 405.00  100440.00***" RCP CULV CLASS IV
(72")

0051 0448200000-E 310  8,144 LF  48.00 390912.00 44.19 359883.36 88.00  716672.0015" RCP CULV CLASS IV

0052 0448300000-E 310  3,012 LF  52.23 157316.76 48.87 147196.44 88.00  265056.0018" RCP CULV CLASS IV

0053 0448400000-E 310  1,684 LF  70.00 117880.00 65.60 110470.40 100.00  168400.0024" RCP CULV CLASS IV

0054 0448500000-E 310  1,168 LF  100.00 116800.00 86.42 100938.56 115.00  134320.0030" RCP CULV CLASS IV

0055 0448600000-E 310  656 LF  141.00 92496.00 110.90 72750.40 145.00  95120.0036" RCP CULV CLASS IV

0056 0448700000-E 310  1,280 LF  162.00 207360.00 136.75 175040.00 195.00  249600.0042" RCP CULV CLASS IV

0057 0536000000-E 310  4 LF  85.85 343.40 110.00 440.00 500.00  2000.00***" HDPE PIPE CULVTS
(8")

0058 0576000000-E 310  56 LF  120.38 6741.28 126.50 7084.00 150.00  8400.00**" CS PIPE CULV *****"
(36", 0.079")

0059 0582000000-E 310  720 LF  46.57 33530.40 49.50 35640.00 75.00  54000.0015" CS PIPE CULV 0.064"

0060 0588000000-E 310  488 LF  57.12 27874.56 59.40 28987.20 85.00  41480.0018" CS PIPE CULV 0.064"

0061 0594000000-E 310  64 LF  73.28 4689.92 71.50 4576.00 160.00  10240.0024" CS PIPE CULV 0.064"

0062 0600000000-E 310  80 LF  89.17 7133.60 77.00 6160.00 125.00  10000.0030" CS PIPE CULV 0.079"

0063 0636000000-E 310  31 EA  592.81 18377.11 605.00 18755.00 500.00  15500.00**" CS ELBOW *****" THICK
(15", 0.064")

0064 0636000000-E 310  23 EA  645.86 14854.78 715.00 16445.00 550.00  12650.00**" CS ELBOW *****" THICK
(18", 0.064")

0065 0636000000-E 310  2 EA  673.98 1347.96 770.00 1540.00 650.00  1300.00**" CS ELBOW *****" THICK
(24", 0.064")

0066 0636000000-E 310  4 EA  940.03 3760.12 797.50 3190.00 1200.00  4800.00**" CS ELBOW *****" THICK
(30", 0.079")

0067 0636000000-E 310  2 EA  1085.25 2170.50 907.50 1815.00 1250.00  2500.00**" CS ELBOW *****" THICK
(36", 0.079")

0068 0995000000-E 340  11,448 LF  12.00 137376.00 17.05 195188.40 20.00  228960.00PIPE REMOVAL

0069 1011000000-N 500 Lump Sum 2008869.00 1250000.00  2000000.00FINE GRADING

0070 1044000000-E 501  118,100 SY  2.65 312965.00 2.95 348395.00 3.75  442875.00LIME TRTD SOIL (SLURRY)



NC-24/27 FROM NC 740 (SPAULDING ST) IN ALBERMARLE TO EAST OF THE PEE DEE RIVER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC FLATIRON CONSTRUCTORS INC

ALBEMARLE,  NC MORRISVILLE,  NC

OCT 25, 2019 11:50 AM STANLY, MONTGOMERY 2:00 PM 3 /  11 002
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0071 1066000000-E 501  1,420 TON 228.00 323760.00 316.80 449856.00 228.00  323760.00LIME FOR LIME TREATED SOIL

0072 1099500000-E 505  750 CY  16.94 12705.00 15.00 11250.00 55.00  41250.00SHALLOW UNDERCUT

0073 1099700000-E 505  2,200 TON 30.75 67650.00 35.00 77000.00 40.00  88000.00CLASS IV SUBGRD STABILIZATION

0074 1110000000-E 510  250 TON 37.37 9342.50 35.00 8750.00 40.00  10000.00STABILIZER AGGREGATE

0075 1115000000-E SP   62,000 SY  3.41 211420.00 2.50 155000.00 2.75  170500.00GEOTEXTILE FOR PVMT STABILIZ

0076 1121000000-E 520  6,710 TON 35.00 234850.00 35.00 234850.00 39.00  261690.00AGGREGATE BASE COURSE

0077 1176000000-E 542  118,100 SY  2.50 295250.00 2.09 246829.00 3.81  449961.00SOIL CEMENT BASE

0078 1187000000-E 542  3,310 TON 188.00 622280.00 236.50 782815.00 188.00  622280.00PC FOR SOIL CEMENT BASE

0079 1198000000-E 542  2,320 TON 21.86 50715.20 35.00 81200.00 29.00  67280.00AGGREGATE FOR SOIL CEM BS

0080 1220000000-E 545  5,000 TON 33.38 166900.00 45.00 225000.00 45.00  225000.00INCIDENTAL STONE BASE

0081 1275000000-E 600  6,200 GAL 3.67 22754.00 8.00 49600.00 3.50  21700.00PRIME COAT

0082 1308000000-E 607  16,300 SY  3.60 58680.00 5.00 81500.00 2.00  32600.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0083 1330000000-E 607  3,560 SY  9.10 32396.00 12.00 42720.00 6.50  23140.00INCIDENTAL MILLING

0084 1491000000-E 610  75,850 TON 48.50 3678725.00 59.06 4479701.00 57.00  4323450.00ASP CONC BASE CRS B25.0C

0085 1503000000-E 610  62,610 TON 48.50 3036585.00 60.25 3772252.50 57.00  3568770.00ASP CONC INTR CRS I19.0C

0086 1519000000-E 610  8,740 TON 51.00 445740.00 59.82 522826.80 58.00  506920.00ASP CONC SURF CRS S9.5B

0087 1523000000-E 610  59,810 TON 47.50 2840975.00 62.02 3709416.20 57.00  3409170.00ASP CONC SURF CRS S9.5C

0088 1575000000-E 620  10,595 TON 570.00 6039150.00 585.00 6198075.00 612.00  6484140.00ASP FOR PLANT MIX

0089 1693000000-E 654  3,200 TON 150.00 480000.00 175.00 560000.00 75.00  240000.00ASPH PLT MIX PVMT REPAIR

0090 1869000000-E 710  470 SY  180.00 84600.00 78.65 36965.50 65.00  30550.00******"PCC PVMT MISC
(8")

0091 2022000000-E 815  112 CY  26.97 3020.64 44.39 4971.68 24.00  2688.00SUBDRAIN EXCAVATION

0092 2033000000-E 815  84 CY  54.47 4575.48 113.41 9526.44 45.00  3780.00SUBDRAIN FINE AGGREGATE

0093 2044000000-E 815  500 LF  5.11 2555.00 6.60 3300.00 10.00  5000.006" PERF SUBDRN PIPE

0094 2070000000-N 815  1 EA  470.66 470.66 775.23 775.23 350.00  350.00SUBDRN PIPE OUTLET

0095 2077000000-E 815  6 LF  12.71 76.26 55.00 330.00 20.00  120.006" OUTLET PIPE

0096 2099000000-E 816  30,330 LF  7.25 219892.50 12.87 390347.10 7.25  219892.50SHOULDER DRAIN

0097 2110000000-E 816  30,330 LF  1.25 37912.50 5.73 173790.90 1.32  40035.604" SHOULDER DRAIN PIPE

0098 2121000000-E 816  2,550 LF  17.50 44625.00 19.12 48756.00 19.00  48450.004" OUTLET PIPE FOR SHDR DRN

0099 2132000000-N 816  70 EA  285.00 19950.00 549.02 38431.40 297.00  20790.00CONC PAD SHLDR DRN OUTLET

0100 2143000000-E 818  20 TON 48.17 963.40 215.00 4300.00 60.00  1200.00BLOTTING SAND

0101 2209000000-E 838  61 CY  1189.29 72546.69 1430.00 87230.00 900.00  54900.00ENDWALLS

0102 2220000000-E 838  28 CY  1250.00 35000.00 1760.00 49280.00 1900.00  53200.00REINFORCED ENDWALLS

0103 2253000000-E 840  2 CY  1910.00 3820.00 1650.00 3300.00 1600.00  3200.00PIPE COLLARS

0104 2264000000-E 840  1 CY  2485.00 2485.00 2200.00 2200.00 4000.00  4000.00PIPE PLUGS

0105 2275000000-E SP   124 CY  240.00 29760.00 275.00 34100.00 325.00  40300.00FLOWABLE FILL

0106 2286000000-N 840  446 EA  2700.00 1204200.00 1980.00 883080.00 3000.00  1338000.00MASNRY DRAINAGE STRUCT

0107 2297000000-E 840  6 CY  2700.00 16200.00 825.00 4950.00 2500.00  15000.00MASNRY DRAINAGE STRUCT

0108 2308000000-E 840  293 LF  390.00 114270.00 385.00 112805.00 600.00  175800.00MASNRY DRAINAGE STRUCT
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0109 2364000000-N 840  23 EA  756.36 17396.28 715.00 16445.00 800.00  18400.00FRAME W/2GRTS 840.16 STD

0110 2364200000-N 840  59 EA  863.06 50920.54 715.00 42185.00 650.00  38350.00FRAME W/2GRTS 840.20 STD

0111 2365000000-N 840  159 EA  696.57 110754.63 715.00 113685.00 800.00  127200.00FRAME W/2GRTS 840.22 STD

0112 2366000000-N 840  10 EA  537.38 5373.80 715.00 7150.00 800.00  8000.00FRAME W/2GRTS 840.24 STD

0113 2367000000-N 840  22 EA  614.32 13515.04 715.00 15730.00 800.00  17600.00FRAME W/2GRTS 840.29 STD

0114 2374000000-N 840  13 EA  620.25 8063.25 715.00 9295.00 900.00  11700.00FRAME-GRT-HD 840.03 **
(E)

0115 2374000000-N 840  60 EA  652.21 39132.60 715.00 42900.00 900.00  54000.00FRAME-GRT-HD 840.03 **
(F)

0116 2374000000-N 840  64 EA  684.17 43786.88 715.00 45760.00 900.00  57600.00FRAME-GRT-HD 840.03 **
(G)

0117 2396000000-N 840  11 EA  454.36 4997.96 715.00 7865.00 650.00  7150.00FRAME W/COVER STD 840.54

0118 2440000000-N 852  17 EA  850.00 14450.00 495.00 8415.00 660.00  11220.00CONC TRANS SECT FOR CATCH BASIN

0119 2451000000-N 852  42 EA  1200.00 50400.00 495.00 20790.00 750.00  31500.00CONC TRANS SECT FOR DROP INLET

0120 2473000000-N SP   210 EA  15.93 3345.30 22.00 4620.00 8.00  1680.00GENERIC DRAINAGE ITEM (EA)
SANDBAGS

0121 2474000000-N SP  Lump Sum 65000.00 60500.00  55000.00GENERIC DRAINAGE ITEM (LS)
FILTRATION BASIN #1

0122 2474000000-N SP  Lump Sum 65000.00 60500.00  56000.00GENERIC DRAINAGE ITEM (LS)
FILTRATION BASIN #2

0123 2535000000-E 846  335 LF  20.00 6700.00 27.50 9212.50 26.00  8710.00**"X**" CONCRETE CURB
(8" X 18")

0124 2538000000-E 846  180 LF  20.00 3600.00 34.65 6237.00 26.00  4680.00**'-**" CONCRETE CURB & GUTTER
(2'-0")

0125 2542000000-E 846  6,980 LF  17.00 118660.00 20.35 142043.00 23.00  160540.001'-6" CONC CURB & GUTTER

0126 2549000000-E 846  20,350 LF  19.00 386650.00 23.10 470085.00 25.00  508750.002'-6" CONC CURB & GUTTER

0127 2556000000-E 846  5,270 LF  23.00 121210.00 20.63 108720.10 29.00  152830.00SHOULDER BERM GUTTER

0128 2570000000-N SP   2 EA  1600.00 3200.00 1375.00 2750.00 1625.00  3250.00MODIFIED CONCRETE FLUME

0129 2591000000-E 848  7,840 SY  40.00 313600.00 40.70 319088.00 43.00  337120.004" CONCRETE SIDEWALK

0130 2605000000-N 848  70 EA  1700.00 119000.00 1619.54 113367.80 1730.00  121100.00CONCRETE CURB RAMPS

0131 2612000000-E 848  2,240 SY  50.00 112000.00 60.59 135721.60 55.00  123200.006" CONCRETE DRIVEWAY

0132 2619000000-E 850  33 SY  45.00 1485.00 154.34 5093.22 46.00  1518.004" CONCRETE PAVED DITCH

0133 2655000000-E 852  11,050 SY  55.00 607750.00 71.50 790075.00 59.00  651950.005" MONO CONC ISLDS (KEY IN)

0134 2657000000-E 852  330 SY  58.00 19140.00 71.50 23595.00 59.00  19470.00**" MONO CONC MEDIAN (*****)
(5", KEYED IN)

0135 2759000000-N SP   17 EA  115.57 1964.69 275.00 4675.00 150.00  2550.00GENERIC PAVING ITEM (EA)
PRECAST CONCRETE PARKING CURBS

0136 2800000000-N 858  1 EA  1408.53 1408.53 1320.00 1320.00 1500.00  1500.00ADJ CATCH BASINS

0137 2830000000-N 858  51 EA  781.20 39841.20 1320.00 67320.00 1500.00  76500.00ADJ MANHOLES

0138 2845000000-N 858  228 EA  268.69 61261.32 1155.00 263340.00 500.00  114000.00ADJ METER OR VALVE BOXES

0139 3030000000-E 862  9,925 LF  16.00 158800.00 16.50 163762.50 16.00  158800.00STL BEAM GUARDRAIL

0140 3045000000-E 862  200 LF  17.00 3400.00 18.15 3630.00 17.00  3400.00SBGR SHOP CURVED

0141 3150000000-N 862  25 EA  35.00 875.00 38.50 962.50 36.00  900.00ADDIT GUARDRAIL POSTS
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0142 3195000000-N 862  2 EA  500.00 1000.00 550.00 1100.00 510.00  1020.00GR END TYPE AT-1

0143 3210000000-N 862  13 EA  600.00 7800.00 550.00 7150.00 510.00  6630.00GR END TYPE CAT-1

0144 3287000000-N SP   37 EA  2900.00 107300.00 2970.00 109890.00 2800.00  103600.00GR END TYPE TL-3

0145 3288000000-N SP   2 EA  2800.00 5600.00 2860.00 5720.00 2700.00  5400.00GR END TYPE TL-2

0146 3360000000-E 863  2,175 LF  1.00 2175.00 0.55 1196.25 0.55  1196.25REMOVE EXISTING GUARDRAIL

0147 3380000000-E 862  10,775 LF  7.00 75425.00 8.80 94820.00 8.70  93742.50TEMP STL BM GUARDRAIL

0148 3382000000-E 862  250 LF  7.00 1750.00 11.00 2750.00 11.00  2750.00TEMP STL BM GDRAIL, SHP CURV

0149 3389150000-N SP   40 EA  2000.00 80000.00 1650.00 66000.00 1650.00  66000.00TEMP GDRL END UNITS *****
(TL-3)

0150 3563000000-E SP   7,000 LF  13.00 91000.00 6.60 46200.00 6.10  42700.00TEMP **" WW FENCE W/POSTS
(47")

0151 3628000000-E 876  5,900 TON 45.00 265500.00 51.70 305030.00 60.00  354000.00RIP RAP, CLASS I

0152 3635000000-E 876  50 TON 63.00 3150.00 71.50 3575.00 60.00  3000.00RIP RAP, CLASS II

0153 3649000000-E 876  3,470 TON 43.00 149210.00 51.70 179399.00 70.00  242900.00RIP RAP, CLASS B

0154 3656000000-E 876  20,120 SY  1.85 37222.00 2.20 44264.00 3.50  70420.00GEOTEXTILE FOR DRAINGE

0155 4048000000-E 902  1 CY  10.00 10.00 11.00 11.00 1220.00  1220.00REINF CONC FOUNDTN

0156 4054000000-E 902  2 CY  10.00 20.00 11.00 22.00 1100.00  2200.00PLN CONC FOUNDTN

0157 4060000000-E 903  1,472 LB  7.00 10304.00 6.60 9715.20 6.10  8979.20SUPPORT, BREAKAWAY STL BM

0158 4066000000-E 903  1,216 LB  6.00 7296.00 6.60 8025.60 5.10  6201.60SUPPORTS, SIMPLE STL BM

0159 4072000000-E 903  7,085 LF  8.00 56680.00 8.60 60931.00 7.15  50657.75SUPPORT, 3-LB STL U-CHAN

0160 4096000000-N 904  21 EA  125.00 2625.00 137.50 2887.50 155.00  3255.00SIGN ERECTION, TYPE D

0161 4102000000-N 904  336 EA  75.00 25200.00 82.50 27720.00 66.00  22176.00SIGN ERECTION, TYPE E

0162 4108000000-N 904  56 EA  125.00 7000.00 137.50 7700.00 105.00  5880.00SIGN ERECTION, TYPE F

0163 4110000000-N 904  6 EA  900.00 5400.00 990.00 5940.00 610.00  3660.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0164 4110000000-N 904  3 EA  500.00 1500.00 550.00 1650.00 715.00  2145.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0165 4155000000-N 907  209 EA  1.00 209.00 1.10 229.90 11.00  2299.00DISPOSE SIGN SYST U-CHAN

0166 4238000000-N 907  9 EA  1.00 9.00 1.10 9.90 31.00  279.00DISPOSE SIGN, D, E, F

0167 4400000000-E 1110  3,046 SF  10.00 30460.00 8.80 26804.80 8.15  24824.90WORK ZONE SIGNS (STAT)

0168 4405000000-E 1110  1,701 SF  9.00 15309.00 8.80 14968.80 7.10  12077.10WORK ZONE SIGNS (PORT)

0169 4410000000-E 1110  1,706 SF  9.00 15354.00 8.80 15012.80 7.10  12112.60WORK ZONE SIGNS (BARR)

0170 4415000000-N 1115  2 EA  4985.72 9971.44 6500.00 13000.00 2100.00  4200.00FLASHING ARROW BOARD

0171 4420000000-N 1120  2 EA  18536.63 37073.26 17000.00 34000.00 9950.00  19900.00PORTABLE CHANGE MSG SIGN

0172 4430000000-N 1130  2,000 EA  31.96 63920.00 55.00 110000.00 40.00  80000.00DRUMS

0173 4435000000-N 1135  300 EA  23.01 6903.00 35.00 10500.00 16.00  4800.00CONES

0174 4445000000-E 1145  1,168 LF  28.00 32704.00 30.80 35974.40 25.00  29200.00BARRICADES (TYPE III)

0175 4455000000-N 1150  976 DAY 269.13 262670.88 245.00 239120.00 650.00  634400.00FLAGGER

0176 4465000000-N 1160  20 EA  9750.00 195000.00 10725.00 214500.00 9875.00  197500.00TEMPORARY CRASH CUSHIONS

0177 4470000000-N 1160  9 EA  2750.00 24750.00 3025.00 27225.00 2800.00  25200.00REM & RES CRASH CUSHION

0178 4480000000-N 1165  2 EA  34516.48 69032.96 30000.00 60000.00 26000.00  52000.00TMA
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0179 4485000000-E 1170  4,410 LF  34.05 150160.50 37.46 165198.60 35.00  154350.00PORT CONC BARRIER

0180 4500000000-E 1170  2,860 LF  6.95 19877.00 7.65 21879.00 7.05  20163.00REM & RES PORT CONC BARRIER

0181 4510000000-N 1190  120 HR  50.00 6000.00 55.00 6600.00 55.00  6600.00LAW ENFORCEMENT

0182 4516000000-N 1180  400 EA  38.35 15340.00 40.00 16000.00 29.00  11600.00SKINNY DRUM

0183 4650000000-N 1251  3,847 EA  4.00 15388.00 5.50 21158.50 7.60  29237.20TEMP RAISED PVMT MRKS

0184 4685000000-E 1205  193,643 LF  0.74 143295.82 0.77 149105.11 0.90  174278.70THERMO PVT MKG LINES 4"90

0185 4695000000-E 1205  29,927 LF  1.60 47883.20 1.54 46087.58 1.10  32919.70THERMO PVT MKG LINES 8"90 MILS

0186 4700000000-E 1205  2,075 LF  3.00 6225.00 3.30 6847.50 1.80  3735.0012"WIDE THERMO 90 MILS

0187 4720000000-E 1205  4 EA  200.00 800.00 110.00 440.00 152.00  608.00THERMO PVT MKG CHARACTER 90

0188 4725000000-E 1205  377 EA  85.00 32045.00 192.50 72572.50 255.00  96135.00THERMO PVT SYMBOL 90MILS

0189 4770000000-E 1205  5,317 LF  8.00 42536.00 8.25 43865.25 3.20  17014.404" COLD APPL PLSTIC LINES TYPE **
(II)

0190 4770000000-E 1205  6,750 LF  3.00 20250.00 3.30 22275.00 3.20  21600.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0191 4810000000-E 1205  802,500 LF  0.18 144450.00 0.12 96300.00 0.30  240750.00PAINT PVMT MARKINGS 4"

0192 4820000000-E 1205  13,022 LF  0.50 6511.00 1.10 14324.20 0.35  4557.70PAINT PVMT MARKINGS 8"

0193 4825000000-E 1205  360 LF  1.00 360.00 2.20 792.00 0.65  234.00PAINT PVMT MARKINGS 12"

0194 4835000000-E 1205  4,122 LF  2.00 8244.00 3.30 13602.60 3.55  14633.10PAINT PVT MKG LINES 24"

0195 4840000000-N 1205  16 EA  75.00 1200.00 38.50 616.00 71.00  1136.00PAINT PVT MKG CHARACTER

0196 4845000000-N 1205  382 EA  25.00 9550.00 38.50 14707.00 76.00  29032.00PAINT PVT MKG SYMBOL

0197 4850000000-E 1205  90,916 LF  1.00 90916.00 0.28 25456.48 0.51  46367.16LINE REMOVAL 4" WIDE

0198 4860000000-E 1205  1,060 LF  2.00 2120.00 0.55 583.00 1.01  1070.60LINE REMOVAL 8" WIDE

0199 4865000000-E 1205  45 LF  4.00 180.00 2.20 99.00 1.77  79.65LINE REMOVAL 12" WIDE

0200 4870000000-E 1205  602 LF  6.00 3612.00 3.30 1986.60 9.09  5472.18LINE REMOVAL 24" WIDE

0201 4875000000-N 1205  55 EA  100.00 5500.00 55.00 3025.00 76.00  4180.00REMOVAL OF SYMBL & CHARAC

0202 4891000000-E 1205  740 LF  5.50 4070.00 11.00 8140.00 13.00  9620.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0203 4900000000-N 1251  8 EA  15.00 120.00 5.50 44.00 11.00  88.00PERM RAISED PVMT MARKERS

0204 4905000000-N 1253  3,070 EA  52.00 159640.00 27.50 84425.00 32.00  98240.00SNOWPLB PVMT MRKER

0205 5325200000-E 1510  1,378 LF  31.75 43751.50 33.00 45474.00 87.00  119886.002" WATER LINE

0206 5325600000-E 1510  1,768 LF  64.58 114177.44 42.35 74874.80 98.00  173264.006" WATER LINE

0207 5325800000-E 1510  3,922 LF  58.51 229476.22 60.50 237281.00 116.16  455579.528" WATER LINE

0208 5326000000-E 1510  167 LF  82.78 13824.26 71.50 11940.50 139.39  23278.1310" WATER LINE

0209 5326200000-E 1510  39,165 LF  60.04 2351466.60 113.30 4437394.50 144.00  5639760.0012" WATER LINE

0210 5329000000-E 1510  61,285 LB  8.25 505601.25 8.80 539308.00 12.00  735420.00DI H2O PIPE FITTINGS

0211 5536000000-E 1515  6 EA  925.94 5555.64 1210.00 7260.00 1750.00  10500.002" VALVE

0212 5540000000-E 1515  67 EA  5214.33 349360.11 1815.00 121605.00 2588.00  173396.006" VALVE

0213 5546000000-E 1515  34 EA  5657.06 192340.04 2640.00 89760.00 2555.56  86889.048" VALVE

0214 5552000000-E 1515  2 EA  22357.55 44715.10 3960.00 7920.00 3738.00  7476.0010" VALVE

0215 5558000000-E 1515  76 EA  6742.29 512414.04 4180.00 317680.00 4315.00  327940.0012" VALVE
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0216 5571600000-E 1515  1 EA  5355.00 5355.00 5308.60 5308.60 7850.00  7850.006" TAPPING SLEEVE & VALVE

0217 5571800000-E 1515  4 EA  5742.07 22968.28 6050.00 24200.00 9292.93  37171.728" TAPPING SLEEVE & VALVE

0218 5572000000-E 1515  1 EA  9570.11 9570.11 11550.00 11550.00 11616.16  11616.1610" TAPPING SLEEVE & VALVE

0219 5606000000-E 1515  3 EA  1468.37 4405.11 3520.00 10560.00 3484.85  10454.552" BLOW OFF

0220 5643000000-E 1515  5 EA  1404.45 7022.25 2420.00 12100.00 2323.23  11616.15**" WATER METER
(1")

0221 5643100000-E 1515  88 EA  1020.93 89841.84 2200.00 193600.00 2439.39  214666.323/4" WATER METER

0222 5643200000-E 1515  3 EA  2874.60 8623.80 6050.00 18150.00 5808.08  17424.242" WATER METER

0223 5648000000-N 1515  12 EA  509.57 6114.84 2090.00 25080.00 1900.00  22800.00RELOCATE WATER METER

0224 5649000000-N 1515  28 EA  509.58 14268.24 3080.00 86240.00 1700.00  47600.00RECONNECT WATER METER

0225 5656000000-E 1515  3 EA  2881.05 8643.15 3850.00 11550.00 3252.53  9757.59**" RPZ BACKFLOW PREVNT ASMBLY
(1")

0226 5656000000-E 1515  1 EA  2435.40 2435.40 2750.00 2750.00 2555.56  2555.56**" RPZ BACKFLOW PREVNT ASMBLY
(3/4")

0227 5656200000-E 1515  3 EA  4511.89 13535.67 3832.40 11497.20 6969.70  20909.102" RPZ BACKFLOW PREVNT ASMBLY

0228 5666000000-N 1515  29 EA  2810.67 81509.43 6930.00 200970.00 6388.89  185277.81FIRE HYDRANT

0229 5672000000-N 1515  3 EA  2810.68 8432.04 3520.00 10560.00 4065.66  12196.98RELOCATE FIRE HYDRANT

0230 5673000000-E 1515  335 LF  29.57 9905.95 137.50 46062.50 58.08  19456.80FIRE HYDRANT LEG

0231 5686500000-E 1515  10,168 LF  32.88 334323.84 24.20 246065.60 46.46  472405.28WATER SERVICE LINE

0232 5691300000-E 1520  1,904 LF  99.55 189543.20 190.19 362121.76 168.43  320690.728" SANITARY GRAVITY SEWER

0233 5691400000-E 1520  4,316 LF  90.41 390209.56 191.81 827851.96 219.55  947577.8010" SANITARY GRAVITY SEWER

0234 5691500000-E 1520  1,916 LF  121.97 233694.52 193.46 370669.36 336.87  645442.9212" SANITARY GRAVITY SEWER

0235 5709200000-E 1520  1,319 LF  28.00 36932.00 140.80 185715.20 58.08  76607.524" FORCE MAIN SEWER

0236 5709600000-E 1520  865 LF  135.81 117475.65 162.42 140493.30 139.39  120572.3512" FORCE MAIN SEWER

0237 5768000000-N 1520  29 EA  577.38 16744.02 968.00 28072.00 4065.66  117904.14SANITARY SEWER CLEAN-OUT

0238 5768500000-E 1520  1,993 LF  38.89 77507.77 148.50 295960.50 145.20  289383.60SEWER SERVICE LINE

0239 5769000000-E 1520  4,085 LB  7.95 32475.75 19.80 80883.00 11.62  47467.70DI SEWER PIPE FITTINGS

0240 5773000000-N SP   1 EA  126473.00 126473.00 137500.00 137500.00 6000.00  6000.00UTILITY VAULT

0241 5775000000-E 1525  51 EA  3883.22 198044.22 2750.00 140250.00 4800.00  244800.004' DIA UTILITY MANHOLE

0242 5781000000-E 1525  189 LF  369.52 69839.28 357.50 67567.50 240.00  45360.00UTILITY MANHOLE WALL 4' DIA

0243 5798000000-E 1530  655 LF  11.17 7316.35 5.50 3602.50 5.00  3275.00ABANDON **" UTILITY PIPE
(2")

0244 5800000000-E 1530  1,345 LF  9.03 12145.35 8.80 11836.00 22.07  29684.15ABANDON 6" UTILITY PIPE

0245 5801000000-E 1530  9,129 LF  8.83 80609.07 11.00 100419.00 20.91  190887.39ABANDON 8" UTILITY PIPE

0246 5802000000-E 1530  4,082 LF  10.99 44861.18 14.30 58372.60 32.53  132787.46ABANDON 10" UTILITY PIPE

0247 5804000000-E 1530  36,003 LF  16.69 600890.07 16.50 594049.50 23.23  836349.69ABANDON 12" UTILITY PIPE

0248 5815000000-N 1530  97 EA  413.70 40128.90 550.00 53350.00 1393.94  135212.18REMOVE WATER METER

0249 5815500000-N 1530  29 EA  413.70 11997.30 990.00 28710.00 2090.91  60636.39REMOVE FIRE HYDRANT

0250 5828000000-N 1530  36 EA  612.40 22046.40 1540.00 55440.00 1626.26  58545.36REMOVE UTILITY MANHOLE

0251 5835700000-E 1540  120 LF  58.00 6960.00 126.50 15180.00 67.37  8084.4016" ENCASEMENT PIPE

0252 5835900000-E 1540  40 LF  70.00 2800.00 154.00 6160.00 81.31  3252.4020" ENCASEMENT PIPE



NC-24/27 FROM NC 740 (SPAULDING ST) IN ALBERMARLE TO EAST OF THE PEE DEE RIVER.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

NJR GROUP INC FLATIRON CONSTRUCTORS INC

ALBEMARLE,  NC MORRISVILLE,  NC

OCT 25, 2019 11:50 AM STANLY, MONTGOMERY 2:00 PM 8 /  11 002

34446.3.4 OCT 15 2019 C204181

TIP NO 6.908 MIR-2530B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, CULVERTS & RETAIN WALL.

0253 5836000000-E 1540  280 LF  97.00 27160.00 167.20 46816.00 112.68  31550.4024" ENCASEMENT PIPE

0254 5872500000-E 1550  120 LF  711.41 85369.20 3465.00 415800.00 723.69  86842.80BORE & JACK **"
(16")

0255 5872500000-E 1550  40 LF  793.41 31736.40 3465.00 138600.00 818.94  32757.60BORE & JACK **"
(20")

0256 5872500000-E 1550  280 LF  788.10 220668.00 2970.00 831600.00 836.36  234180.80BORE & JACK **"
(24")

0257 5877000000-N SP  Lump Sum 452500.00 346500.00  173000.00SANITARY SEWER PUMP STATION

0258 6000000000-E 1605  182,000 LF  2.50 455000.00 1.62 294840.00 2.55  464100.00TEMPORARY SILT FENCE

0259 6006000000-E 1610  4,550 TON 0.01 45.50 48.00 218400.00 60.00  273000.00EROS CONTRL STONE CL A

0260 6009000000-E 1610  18,100 TON 50.93 921833.00 48.00 868800.00 67.00  1212700.00EROS CONTRL STONE CL B

0261 6012000000-E 1610  38,000 TON 0.01 380.00 45.00 1710000.00 60.00  2280000.00SEDIMENT CONTROL STONE

0262 6015000000-E 1615 512.5 ACR 600.00 307500.00 940.50 482006.25 1450.00  743125.00TEMPORARY MULCHING

0263 6018000000-E 1620  19,500 LB  2.00 39000.00 1.31 25545.00 5.15  100425.00SEED FOR TEMP SEEDING

0264 6021000000-E 1620 97.5 TON 850.00 82875.00 522.50 50943.75 1436.00  140010.00FERT FOR TEMP SEEDING

0265 6024000000-E 1622  1,810 LF  13.02 23566.20 32.00 57920.00 15.00  27150.00TEMPORARY SLOPE DRAINS

0266 6029000000-E SP   10,400 LF  2.50 26000.00 1.55 16120.00 2.55  26520.00SAFETY FENCE

0267 6030000000-E 1630  30,930 CY  3.50 108255.00 10.00 309300.00 6.50  201045.00SILT EXCAVATION

0268 6036000000-E 1631  220,000 SY  1.35 297000.00 1.36 299200.00 1.55  341000.00MATTING FOR EROS CONTROL

0269 6037000000-E SP   100 SY  4.50 450.00 7.05 705.00 4.15  415.00COIR FIBER MAT

0270 6038000000-E SP   2,030 SY  5.50 11165.00 6.27 12728.10 3.60  7308.00PERM SOIL REINF MAT

0271 6042000000-E 1632  31,280 LF  8.00 250240.00 2.35 73508.00 8.20  256496.001/4" HARDWARE CLOTH

0272 6045000000-E SP   36 LF  50.30 1810.80 35.00 1260.00 65.00  2340.00**" TEMPORARY PIPE
(15")

0273 6045000000-E SP   40 LF  62.73 2509.20 40.00 1600.00 70.00  2800.00**" TEMPORARY PIPE
(18")

0274 6045000000-E SP   1,320 LF  51.25 67650.00 45.00 59400.00 80.00  105600.00**" TEMPORARY PIPE
(24")

0275 6045000000-E SP   56 LF  77.55 4342.80 50.00 2800.00 95.00  5320.00**" TEMPORARY PIPE
(30")

0276 6045000000-E SP   80 LF  68.89 5511.20 65.00 5200.00 120.00  9600.00**" TEMPORARY PIPE
(36")

0277 6045000000-E SP   134 LF  87.33 11702.22 75.00 10050.00 135.00  18090.00**" TEMPORARY PIPE
(42")

0278 6045000000-E SP   2,300 LF  88.65 203895.00 115.00 264500.00 165.00  379500.00**" TEMPORARY PIPE
(48")

0279 6045000000-E SP   40 LF  153.05 6122.00 275.00 11000.00 205.00  8200.00**" TEMPORARY PIPE
(54")

0280 6045000000-E SP   40 LF  175.72 7028.80 325.00 13000.00 215.00  8600.00**" TEMPORARY PIPE
(60")

0281 6046000000-E 1636  275 LF  73.55 20226.25 100.00 27500.00 75.00  20625.00TEMP PIPE FOR STREAM CROSS

0282 6048000000-E SP   1,670 SY  25.78 43052.60 50.00 83500.00 8.50  14195.00FLOAT TURBIDITY CURTAIN

0283 6070000000-N 1639  50 EA  439.89 21994.50 500.00 25000.00 600.00  30000.00SPECIAL STILLING BASINS

0284 6071012000-E SP   3,700 LF  12.00 44400.00 9.67 35779.00 12.25  45325.00COIR FIBER WATTLE



NC-24/27 FROM NC 740 (SPAULDING ST) IN ALBERMARLE TO EAST OF THE PEE DEE RIVER.
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, CULVERTS & RETAIN WALL.

0285 6071014000-E SP   530 LF  18.00 9540.00 15.68 8310.40 18.40  9752.00COIR FIBER WATTLE BARRIER

0286 6071020000-E SP   3,300 LB  10.00 33000.00 19.34 63822.00 15.00  49500.00POLYACRYLAMIDE (PAM)

0287 6071030000-E 1640  2,000 LF  9.00 18000.00 7.05 14100.00 9.20  18400.00COIR FIBER BAFFLE

0288 6071050000-E SP   51 EA  1050.12 53556.12 1050.00 53550.00 900.00  45900.00**" SKIMMER
(1-1/2")

0289 6071050000-E SP   6 EA  1165.18 6991.08 1350.00 8100.00 1100.00  6600.00**" SKIMMER
(2")

0290 6071050000-E SP   1 EA  2053.65 2053.65 2200.00 2200.00 2500.00  2500.00**" SKIMMER
(4")

0291 6084000000-E 1660  273 ACR 1600.00 436800.00 1760.83 480706.59 2210.00  603330.00SEEDING AND MULCHING

0292 6087000000-E 1660  321 ACR 85.00 27285.00 104.50 33544.50 105.00  33705.00MOWING

0293 6090000000-E 1661  5,200 LB  3.50 18200.00 3.66 19032.00 7.20  37440.00SEED FOR REPAIR SEEDING

0294 6093000000-E 1661 13.75 TON 950.00 13062.50 1018.88 14009.60 1650.00  22687.50FERT FOR REPAIR SEEDING

0295 6096000000-E 1662  6,825 LB  3.50 23887.50 3.92 26754.00 5.15  35148.75SEED FOR SUPP SEEDING

0296 6108000000-E 1665  205 TON 750.00 153750.00 705.38 144602.90 1030.00  211150.00FERTILIZER TOPDRESSING

0297 6111000000-E SP   450 LF  68.24 30708.00 50.00 22500.00 50.00  22500.00IMPERVIOUS DIKE

0298 6114500000-N 1667  10 MHR 95.00 950.00 78.38 783.80 50.00  500.00SPECIALIZED HAND MOWING

0299 6117000000-N SP   150 EA  250.00 37500.00 261.25 39187.50 260.00  39000.00RESPONSE FOR EROS CONTROL

0300 6117500000-N SP   10 EA  1212.16 12121.60 1200.00 12000.00 1500.00  15000.00CONC WASHOUT STRUCTURE

0301 6132000000-N SP   8 EA  222.56 1780.48 550.00 4400.00 515.00  4120.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0302 6132000000-N SP   16 EA  222.56 3560.96 605.00 9680.00 515.00  8240.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0303 6141000000-E SP   2,045 SY  4.96 10143.20 5.50 11247.50 3.10  6339.50GENERIC EROSION CONTROL ITEM (SY)
IMPERVIOUS PLASTIC

0304 7048500000-E 1705  8 EA  1200.00 9600.00 1320.00 10560.00 1220.00  9760.0016" PEDEST SIG HEAD 1 SEC W/CD

0305 7060000000-E 1705  5,050 LF  4.50 22725.00 4.95 24997.50 4.60  23230.00SIGNAL CABLE

0306 7120000000-E 1705  27 EA  750.00 20250.00 825.00 22275.00 765.00  20655.00VEHICLE SIGNAL HD (12", 3 SECT)

0307 7144000000-E 1705  7 EA  1050.00 7350.00 1155.00 8085.00 1100.00  7700.00VEHICLE SIGNAL HD (12", 5 SECT)

0308 7252000000-E 1710  560 LF  3.50 1960.00 3.85 2156.00 3.60  2016.00MESSENGER CABLE (1/4")

0309 7264000000-E 1710  1,550 LF  4.25 6587.50 4.68 7254.00 4.35  6742.50MESSENGER CABLE (3/8")

0310 7300000000-E 1715  1,300 LF  7.00 9100.00 7.70 10010.00 7.15  9295.00UNPAVED TRENCH (***********)
(1, 2")

0311 7300000000-E 1715  240 LF  7.80 1872.00 8.58 2059.20 8.00  1920.00UNPAVED TRENCH (***********)
(2, 2")

0312 7300000000-E 1715  75 LF  10.00 750.00 11.00 825.00 10.20  765.00UNPAVED TRENCH (***********)
(4, 2")

0313 7301000000-E 1715  170 LF  27.00 4590.00 29.70 5049.00 28.00  4760.00DIRECT DRILL (***********)
(1, 2")

0314 7324000000-N 1716  23 EA  300.00 6900.00 330.00 7590.00 305.00  7015.00JUNCTION BOX (STANDARD SIZE)

0315 7348000000-N 1716  3 EA  625.00 1875.00 687.50 2062.50 635.00  1905.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0316 7360000000-N 1720  2 EA  1250.00 2500.00 1375.00 2750.00 1270.00  2540.00WOOD POLE

0317 7372000000-N 1721  8 EA  375.00 3000.00 412.50 3300.00 385.00  3080.00GUY ASSEMBLY
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0318 7408000000-E 1722  1 EA  300.00 300.00 330.00 330.00 305.00  305.001" RISER WITH WEATHERHEAD

0319 7420000000-E 1722  2 EA  425.00 850.00 467.50 935.00 435.00  870.002" RISER WITH WEATHERHEAD

0320 7432000000-E 1722  1 EA  450.00 450.00 495.00 495.00 457.00  457.002" RISER WITH TUBING

0321 7444000000-E 1725  3,150 LF  5.65 17797.50 6.22 19593.00 6.00  18900.00INDUCTIVE LOOP SAWCUT

0322 7456000000-E 1726  10,700 LF  2.25 24075.00 2.48 26536.00 2.30  24610.00LEAD-IN CABLE(********)
(14-2)

0323 7481000000-N SP   2 EA  1500.00 3000.00 1650.00 3300.00 1550.00  3100.00SITE SURVEY

0324 7481200000-N SP   7 EA  800.00 5600.00 880.00 6160.00 815.00  5705.00LUMINAIRE ARM FOR VIDEO SYSTEM

0325 7481240000-N SP   7 EA  2800.00 19600.00 3080.00 21560.00 2850.00  19950.00CAMERA W/O INT LOOP EMUL PROCESS

0326 7481260000-N SP   2 EA  6250.00 12500.00 6875.00 13750.00 6350.00  12700.00EXT LOOP EMULATOR PROCESS UNIT

0327 7481280000-N SP   8 EA  1200.00 9600.00 1320.00 10560.00 1220.00  9760.00RELOCATE CAMERA SENSOR UNIT

0328 7528000000-E 1730  600 LF  6.00 3600.00 6.60 3960.00 6.10  3660.00DROP CABLE

0329 7540000000-N 1731  1 EA  2100.00 2100.00 2310.00 2310.00 2200.00  2200.00SPLICE ENCLOSURE

0330 7541000000-N 1731  1 EA  1800.00 1800.00 1980.00 1980.00 1850.00  1850.00MOD SPLICE ENCLOSURE

0331 7552000000-N 1731  1 EA  2100.00 2100.00 2310.00 2310.00 2200.00  2200.00INTERCONNECT CENTER

0332 7576000000-N SP   4 EA  11500.00 46000.00 12650.00 50600.00 12000.00  48000.00METAL STRAIN SIGNAL POLE

0333 7613000000-N SP   4 EA  950.00 3800.00 1045.00 4180.00 965.00  3860.00SOIL TEST

0334 7614100000-E SP   24 CY  850.00 20400.00 935.00 22440.00 870.00  20880.00DRILLED PIER FOUND

0335 7636000000-N 1745  10 EA  500.00 5000.00 550.00 5500.00 510.00  5100.00SIGN FOR SIGNALS

0336 7642200000-N 1743  8 EA  2200.00 17600.00 2420.00 19360.00 2300.00  18400.00TYPE II PED W/ FOUNDATION

0337 7684000000-N 1750  1 EA  850.00 850.00 935.00 935.00 865.00  865.00SIGNAL CABINET FOUNDATION

0338 7696000000-N 1751  1 EA  15000.00 15000.00 16500.00 16500.00 15300.00  15300.00CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

0339 7744000000-N 1751  13 EA  125.00 1625.00 137.50 1787.50 127.00  1651.00DETECTOR CARD (TYPE 170)

0340 7901000000-N 1753  1 EA  375.00 375.00 412.50 412.50 385.00  385.00CABINET BASE EXTENDER

0341 7990000000-E SP   200 LF  2.00 400.00 2.20 440.00 2.05  410.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0360 1209000000-E 543  35,430 GAL 3.35 118690.50 3.63 128610.90 3.40  120462.00ASPHALT CURING SEAL

CULVERT ITEMS

0342 8056000000-N 402 Lump Sum 19516.32 16480.00  8500.00REMV EXIST STR **********
(24+95.00 -Y2-)

0343 8056000000-N 402 Lump Sum 58000.00 16480.00  53000.00REMV EXIST STR **********
(305+27.00 -L-)

0344 8056000000-N 402 Lump Sum 58000.00 16480.00  14000.00REMV EXIST STR **********
(363+00.00 -L-)

0345 8056000000-N 402 Lump Sum 19507.96 16480.00  8200.00REMV EXIST STR **********
(38+76.00 -L-)

0346 8056000000-N 402 Lump Sum 58000.00 16480.00  87000.00REMV EXIST STR **********
(381+64.00 -L-)

0347 8056000000-N 402 Lump Sum 20130.43 16480.00  28000.00REMV EXIST STR **********
(53+01.00 -L-)

0348 8056000000-N 402 Lump Sum 19580.84 16480.00  34000.00REMV EXIST STR **********
(93+58.00 -L-)
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0349 8126000000-N 414 Lump Sum 15770.77 20085.00  13000.00CULV EXCAV @ ************
(24+95.00 -Y2-)

0350 8126000000-N 414 Lump Sum 46000.00 57680.00  43000.00CULV EXCAV @ ************
(305+27.00 -L-)

0351 8126000000-N 414 Lump Sum 46000.00 103000.00  46000.00CULV EXCAV @ ************
(363+00.00 -L-)

0352 8126000000-N 414 Lump Sum 21027.69 16480.00  24000.00CULV EXCAV @ ************
(38+76.00 -L-)

0353 8126000000-N 414 Lump Sum 46000.00 192610.00  130000.00CULV EXCAV @ ************
(381+64.00 -L-)

0354 8126000000-N 414 Lump Sum 18712.25 22600.00  14000.00CULV EXCAV @ ************
(53+01.00 -L-)

0355 8126000000-N 414 Lump Sum 15593.94 22600.00  29000.00CULV EXCAV @ ************
(93+58.00 -L-)

0356 8133000000-E 414  1,422 TON 50.13 71284.86 52.00 73944.00 65.00  92430.00FND CONDIT MAT, BOX CULV

0357 8196000000-E 420 2,349.6 CY  773.73 1817956.01 787.95 1851367.32 1100.00  2584560.00CLASS A CONCRETE (CULV)

0358 8245000000-E 425  325,427 LB  1.57 510920.39 1.55 504411.85 1.20  390512.40REINF STEEL (CULVERT)

WALL ITEMS

0359 8802040000-E 453  380 SF  140.00 53200.00 110.00 41800.00 140.00  53200.00CIP GRAVITY RETAINING WALLS

 

    TOTAL 64856499.30 TOTAL 75500620.04 TOTAL  83402107.76CONTRACT TOTAL

 

    SUB-TOTAL 61941297.84 SUB-TOTAL 72478681.87 SUB-TOTAL  79749705.36ROADWAY ITEMS

    SUB-TOTAL 2862001.46 SUB-TOTAL 2980138.17 SUB-TOTAL  3599202.40CULVERT ITEMS

    SUB-TOTAL 53200.00 SUB-TOTAL 41800.00 SUB-TOTAL  53200.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  64856499.30   BLYTHE DEVELOPMENT CO

     2  75500620.04   NJR GROUP INC

     3  83402107.76   FLATIRON CONSTRUCTORS INC



US-17 FROM PERQUIMANS COUNTY LINE TO NORTH END OF US-17 BYPASS.

BARNHILL CONTRACTING CO

ROCKY MOUNT,  NC

RPC CONTRACTING INC ROSE BROTHERS PAVING CO INC

KITTY HAWK,  NC AHOSKIE,  NC

OCT 25, 2019 11:50 AM PASQUOTANK 2:00 PM 1 /  1 003

47978.3.GV1 OCT 15 2019 C204370

TIP NO 9.907 MII-6029

FED AID NO NHPIM-0017(175)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 232250.00 188470.00  262000.00MOBILIZATION

0002 1297000000-E 607  356,958 SY  0.80 285566.40 0.91 324831.78 1.40  499741.20MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  31,481 SY  2.50 78702.50 4.78 150479.18 3.00  94443.00INCIDENTAL MILLING

0004 1523000000-E 610  32,819 TON 40.05 1314400.95 39.95 1311119.05 42.00  1378398.00ASP CONC SURF CRS S9.5C

0005 1575000000-E 620  1,970 TON 510.00 1004700.00 504.90 994653.00 525.00  1034250.00ASP FOR PLANT MIX

0006 1577000000-E 620  799 TON 661.00 528139.00 706.30 564333.70 700.00  559300.00POLYM MOD ASP BNDR FOR PLT MIX

0007 1662000000-E 650  13,103 TON 58.90 771766.70 69.65 912623.95 60.50  792731.50OG ASP FRICT FC-1 MOD

0008 1704000000-E SP   300 TON 125.00 37500.00 250.00 75000.00 200.00  60000.00PATCHING EXIST PAVEMENT

0009 1840000000-E 665  208,877 LF  0.10 20887.70 0.17 35509.09 0.12  25065.24MILLED RUMBLE STRIPS

0010 2286000000-N 840  6 EA  2000.00 12000.00 3500.00 21000.00 2800.00  16800.00MASNRY DRAINAGE STRUCT

0011 2365000000-N 840  6 EA  600.00 3600.00 700.00 4200.00 800.00  4800.00FRAME W/2GRTS 840.22 STD

0012 3030000000-E 862  350 LF  16.00 5600.00 16.00 5600.00 16.00  5600.00STL BEAM GUARDRAIL

0013 3287000000-N SP   14 EA  2700.00 37800.00 2700.00 37800.00 2700.00  37800.00GR END TYPE TL-3

0014 4413000000-E SP   600 SF  6.00 3600.00 12.70 7620.00 10.00  6000.00WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 5000.00 33500.00  166750.00TEMP TRAFFIC CONTROL (SP)

0016 4688000000-E 1205  254,587 LF  0.56 142568.72 0.90 229128.30 0.56  142568.72THERMO PVT MKG LINES,6"90 MILS

0017 4725000000-E 1205  33 EA  110.00 3630.00 300.00 9900.00 110.00  3630.00THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  254,587 LF  0.44 112018.28 0.18 45825.66 0.44  112018.28PAINT PVMT MARKINGS 4"

0019 4891000000-E 1205  48 LF  15.00 720.00 25.00 1200.00 15.00  720.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0020 4905000000-N 1253  1,305 EA  29.75 38823.75 27.00 35235.00 29.75  38823.75SNOWPLB PVMT MRKER

0021 6000000000-E 1605  400 LF  3.95 1580.00 4.00 1600.00 4.00  1600.00TEMPORARY SILT FENCE

0022 6012000000-E 1610  2 TON 250.00 500.00 185.00 370.00 800.00  1600.00SEDIMENT CONTROL STONE

0023 6042000000-E 1632  120 LF  5.00 600.00 4.50 540.00 15.00  1800.001/4" HARDWARE CLOTH

0024 6071012000-E SP   120 LF  10.25 1230.00 12.00 1440.00 12.00  1440.00COIR FIBER WATTLE

 

    TOTAL 4643184.00 TOTAL 4991978.71 TOTAL  5247879.69CONTRACT TOTAL

 

    SUB-TOTAL 4643184.00 SUB-TOTAL 4991978.71 SUB-TOTAL  5247879.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4643184.00   BARNHILL CONTRACTING CO

     2  4991978.71   RPC CONTRACTING INC

     3  5247879.69   ROSE BROTHERS PAVING CO INC



I-485 FROM MP-43 TO MP-49.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

BOGGS PAVING, INC. J T RUSSELL & SONS INC

MONROE,  NC ALBEMARLE,  NC

OCT 25, 2019 11:50 AM MECKLENBURG 2:00 PM 1 /  2 005

45887.3.GV1 OCT 15 2019 C204364

TIP NO 6.000 MII-5904

FED AID NO NHPIM-0485(051)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 342000.00 328000.00  408150.00MOBILIZATION

0002 1220000000-E 545  100 TON 45.00 4500.00 60.00 6000.00 55.00  5500.00INCIDENTAL STONE BASE

0003 1297000000-E 607  153,064 SY  1.80 275515.20 2.85 436232.40 1.85  283168.40MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  165,572 SY  2.65 438765.80 3.00 496716.00 2.15  355979.80MILL ASP PVMT *****" DTH
(3")

0005 1330000000-E 607  4,812 SY  7.40 35608.80 11.00 52932.00 7.70  37052.40INCIDENTAL MILLING

0006 1524200000-E 610  45,192 TON 50.00 2259600.00 54.00 2440368.00 75.00  3389400.00ASP CONC SURF CRS S9.5D

0007 1577000000-E 620  2,906 TON 735.00 2135910.00 690.00 2005140.00 785.00  2281210.00POLYM MOD ASP BNDR FOR PLT MIX

0008 1704000000-E SP   100 TON 187.50 18750.00 180.00 18000.00 175.00  17500.00PATCHING EXIST PAVEMENT

0009 1839140000-E 661  6,375 TON 79.00 503625.00 86.00 548250.00 102.25  651843.75ULTRATHIN BOND WEAR CRS

0010 1840000000-E 665  117,004 LF  0.12 14040.48 0.10 11700.40 0.12  14040.48MILLED RUMBLE STRIPS

0011 4400000000-E 1110  424 SF  7.50 3180.00 6.00 2544.00 5.25  2226.00WORK ZONE SIGNS (STAT)

0012 4423000000-N SP   6 EA  3500.00 21000.00 2625.00 15750.00 3700.00  22200.00WZ DIGITAL SPD LMT SIGNS

0013 4424000000-N SP   14 EA  2800.00 39200.00 3850.00 53900.00 3000.00  42000.00WZ PRESENCE LIGHTING

0014 4434000000-N SP   24 EA  94.00 2256.00 85.00 2040.00 100.00  2400.00SEQ FLASH WARN LIGHTS

0015 4510000000-N 1190  872 HR  50.00 43600.00 50.00 43600.00 75.00  65400.00LAW ENFORCEMENT

0016 4600000000-N SP   176 EA  2000.00 352000.00 1400.00 246400.00 1500.00  264000.00GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0017 4600000000-N SP   42 EA  2000.00 84000.00 1675.00 70350.00 1175.00  49350.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0018 4688000000-E 1205  169,557 LF  0.86 145819.02 1.25 211946.25 0.93  157688.01THERMO PVT MKG LINES,6"90 MILS

0019 4700000000-E 1205  8,772 LF  1.70 14912.40 3.50 30702.00 1.84  16140.4812"WIDE THERMO 90 MILS

0020 4725000000-E 1205  49 EA  175.00 8575.00 175.00 8575.00 189.59  9289.91THERMO PVT SYMBOL 90MILS

0021 4815000000-E 1205  436,173 LF  0.32 139575.36 1.00 436173.00 0.35  152660.55PAINT PVMT MARKINGS 6"

0022 4825000000-E 1205  23,552 LF  0.65 15308.80 2.00 47104.00 0.70  16486.40PAINT PVMT MARKINGS 12"

0023 4835000000-E 1205  402 LF  4.00 1608.00 3.00 1206.00 4.34  1744.68PAINT PVT MKG LINES 24"

0024 4845000000-N 1205  102 EA  65.00 6630.00 90.00 9180.00 70.42  7182.84PAINT PVT MKG SYMBOL

0025 4891000000-E 1205  422 LF  13.00 5486.00 7.35 3101.70 14.08  5941.76GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0026 4895000000-N SP   1,596 EA  44.00 70224.00 50.00 79800.00 47.67  76081.32GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0027 5255000000-N 1413 Lump Sum 25000.00 50000.00  137000.00PORTABLE LIGHTING

0028 7444000000-E 1725  1,002 LF  6.85 6863.70 6.85 6863.70 8.84  8857.68INDUCTIVE LOOP SAWCUT

 

    TOTAL 7013553.56 TOTAL 7662574.45 TOTAL  8480494.46CONTRACT TOTAL

 

    SUB-TOTAL 7013553.56 SUB-TOTAL 7662574.45 SUB-TOTAL  8480494.46ROADWAY ITEMS



I-485 FROM MP-43 TO MP-49.

   

OCT 25, 2019 11:50 AM MECKLENBURG 2:00 PM 2 /  2 005

45887.3.GV1 OCT 15 2019 C204364

TIP NO 6.000 MII-5904

FED AID NO NHPIM-0485(051)

PAVEMENT REHABILITATION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7013553.56   BLYTHE CONSTRUCTION INC

     2  7662574.45   BOGGS PAVING, INC.

     3  8480494.46   J T RUSSELL & SONS INC



SR-1770 (SUNSET AVE/EASTERN AVE) FROM SR-1003 (RED OAK RD) TO SR-1544 (HALIFAX RD).

PLT CONSTRUCTION CO., INC.

WILSON,  NC

BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

ROCKY MOUNT,  NC RALEIGH,  NC

OCT 25, 2019 11:50 AM NASH 2:00 PM 1 /  2 006

44033.3.3 OCT 15 2019 C204412

TIP NO 3.940 MIU-5026, R-5720

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000996000-N SP  Lump Sum 60240000.00 60507777.00  77390000.00DESIGN AND CONSTRUCTION

 

    TOTAL 60240000.00 TOTAL 60507777.00 TOTAL  77390000.00CONTRACT TOTAL

 

    SUB-TOTAL 60240000.00 SUB-TOTAL 60507777.00 SUB-TOTAL  77390000.00ROADWAY ITEMS



SR-1770 (SUNSET AVE/EASTERN AVE) FROM SR-1003 (RED OAK RD) TO SR-1544 (HALIFAX RD).

FLATIRON BRANCH CIVIL A JOINT
VENTURE

BROOMFIELD,  CO   

OCT 25, 2019 11:50 AM NASH 2:00 PM 2 /  2 006

44033.3.3 OCT 15 2019 C204412

TIP NO 3.940 MIU-5026, R-5720

FED AID NO STATE FUNDED

DESIGN BUILD.

ROADWAY ITEMS

0001 0000996000-N SP  Lump Sum 85515000.00   DESIGN AND CONSTRUCTION

 

    TOTAL 85515000.00   CONTRACT TOTAL

 

    SUB-TOTAL 85515000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  60240000.00   PLT CONSTRUCTION CO., INC.

     2  60507777.00   BARNHILL CONTRACTING CO

     3  77390000.00   FSC II LLC DBA FRED SMITH COMPANY

     4  85515000.00   FLATIRON BRANCH CIVIL A JOINT VENTURE


